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Jhansi Nagar Nigam

Condition for Notice Inviting Tenders
vide NIT No. 662/JKV/NN/2024-25 Dated 25.06.2024

E-Procurement

1) Nagar Ayukt, Jhansi Nagar Nagar Nigam invites on-line percentage-rate bids from the
eligible Contractors for the following work including five (5) years maintenance under CM-
GRID Scheme. The bidders shall be registered with UPPWD in class (A) for road works or
equivalent class and category in Nagar Nigam/CPWD/MES/Railways and other State Govt.
and Central Govt. Departments. The Bidder who is not registered as mentioned above may
submit the bid, subject to submission of all documents required for registration in the
relevant class and categories in Nagar Nigam as per guidelines/Circular I -
8/2017/836/23-7-17-176 (F10) /06 fa=Tidh 08 T 2017, dho Jd/07 /Md0/2019 faie 28
S 2019, T - 3890/A1-5-19-14991/2019 feATE 20 RIGHR. Such bidder shall have to
get registered in Nagar Nigam before award of contract.

The Bidder may submit bids for any or all the works as specified in SBD. Bidders are advised
to note the eligibility criteria specified in Instruction to Bidders (ITB) and other sections of
Standard Bidding Document (SBD) to qualify for the award of the contract. Bidders shall

submit their bid on e-tender portal i.e. http://etender.up.nic.in
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2) Bidders are advised to visit the project sites of the work and physically assess the activities
(including geographical & geological aspects) which are involved for completing the work
including the quantum of work besides the information supplied in the tender document.
No claim whatsoever shall be entertained on this account.

3) Time allowed for completion of whole work is as per column no. 10 (as above), including
rainy season.

4) The bids shall remain valid for acceptance for a period of 120 days from the last date of

submission of bids. Bids once submitted cannot be withdrawn.

5) The Bidders need to submit Earnest Money Deposit (EMD) and Tender Document fee
(including GST) as shown in column no. -9 & 11 of the table (as above). It is mandatory
for the bidders to submit the proposal as per letter no. 317/ Twenty-7-2018-176b/2006
TC-1 Dated 10-04-2019 and receipt must be submitted. A set of bidding document will be

available online on website http://etender.up.nic.in

6) Availability of Bid Document and mode of submission: The bidders need to submit the

proposal online through website http://etender.up.nic.in . No other mode for submission

of bid will be accepted.

Note: - The bidder would be required to register in the website http://etender.up.nic.in

which is free of cost. For submission of bids, the bidder is required to have valid Digital

Signature Certificate (DSC).

7) A pre-bid meeting shall be held in the Office or through online mode by the Authority
at the address and date as mentioned in the Appendix to ITB for the work to clarify the
issues and to answer questions on any matter that may be raised at that stage latest

by 02.07.2024 on nagarayukta@jnnjhansi.com with copy to uprida.goup@gmail.com.

8) Bids must be submitted online between 03:00 PM on date 29.06.2024 to 03:00 PM of date
27.07.2024 and the technical bids will be opened online on date 27.07.2024 at 04:00 PM.
If the office happens to be closed on the date of opening of the bids as specified, the bids
will be opened online on the next working day respectively, at the same time and validity
of bid will be considered from the original date. The date and time of opening of the

financial bid shall be notified on website http://etender.up.nic.in . The Financial bids shall

be accordingly opened online.
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9) A bidder shall not be permitted to bid for works in the Jhansi Nagar Nigam for award and
execution of contracts in which his or his spouse’s near relatives (defined as first blood
relations, and their spouses) is posted as an officer in any capacity between the grades of
Chief Engineer and Junior Engineer (both inclusive).

10) No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the State/Central Government is
allowed to work as a Contractor for a period of two years after his retirement from
Government service, without Government permission. This contract is liable to be
cancelled if either the Contractor or any of his employees is found any time to be such a

person who had not obtained the aforesaid permission of the Government before
submission of the tender or engagement in the Contractor's service.

11) Bid documents and other details consisting of qualification information and eligibility
criteria of bidders, plans, specifications, drawings, the schedule of quantities of the
various works and the set of terms & conditions of contract to be complied with by the

bidder can be seen on the e-tender portal http://etender.up.nic.in.

12) Bidders may bid for any one or more of the works mentioned in the table above. To qualify
for a package of contracts made up of this and other contracts for which bids are invited
in the same NIT, the bidder must demonstrate having experience and resources sufficient
to meet the aggregate of the qualifying criteria for the individual contracts.

13) Other details can be seen in the bidding documents. The Employer/TIA shall not be held
liable for any delays due to system failure beyond its control. Even though the system will
attempt to notify the bidders of any bid updates, the Employer shall not be liable for any
information not received by the bidder. It is the bidders’ responsibility to verify the
website for the latest information related to the tender

14) Any bidder who is blacklisted in any Government Department or punished by any Hon’ble
court for criminal activity is not allowed to participate in the bidding process or involved
in the organised crime or gangster activities or Mafia or Gunda or Anti-Social activities is
strictly prohibited to participate in the bidding process. If it is established at any time that
any bidder has been blacklisted or has criminal record, his bid/Contract shall be

automatically cancelled.
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15) As per UP State Government Order, any Bidder who is an Advocate and registered with
any Bar Council shall not be allowed to participate in the bidding. If it is established that
the Contractor is registered with any bar council, his bid/Contract shall be automatically
cancelled.

16) In any one phase of the CMGRID scheme, a bidder will not bid for more than three bids in
the state of Uttar Pradesh.

17) Bidder must submit all information’s / documents on prescribed proforma (formT-4, T-5,
T-6) with each bid on a non- judicial stamp paper of Rs. 100/- giving all information on the
prescribed Performa mentioned in this SBD.

18) Bidder has to provide extra performance security at the time of making bond of
percentage below bid in compliance of GO 622/23-12-2012-2 AUDIT/08TC-2 Dated
08.06.2012 as per rule as below: -

a. Upto 10 % below rate on BOQ @ 0.50% per 1% below rate.

b. In case of bidder quotes rates more than 10% below on BOQ than bidder has to
provide extra performance security as above and @ 1% per 1% below rates over
10% below rates.

19) Defect Liability Period is for five years calculated from actual date of completion. Payment
of maintenance shall be performance based as per Annexure-IV. The year wise breakup of
maintenance costs shall be given at later stage.

20) The Bidder shall be responsible for executing the entire works i.e. civil wok, electrical work,
water supply and sanitary works etc. For executing the street lightning electrical works,
water supply and sanitary works the Bidder will have to comply as per relevant clause of
Section-2.

21) The Bidder might encounter underground utilities services for which necessary provision
for diversion and its restoration is to be done.

22) The Bidder shall be responsible to make every effort to minimize the breakages, losses and
wastage during erection & construction of the Purchaser-supplied items including
electrical works.

23) The Bidder shall make sufficient arrangements for safety during construction to pass the
traffic without any obstruction. If any incident/accident occurred during execution of

work, then the contractor shall be liable for the same.
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24) The Bidder shall make sufficient arrangement for environmental compliances such as
suppression of dust, optimize use of construction material, reduction of waste material,
etc. during the construction period.

25) Materials such as cement, reinforcement steel, bitumen and emulsion should be procured
from approved vendor list (First four vendors only) as indicated in NHAI office
memorandum issued vide letter no. NHAI/TIC/PQ/2012-13/205 dated 19.10.2022.

26) The job mix design for various items of work wherever needed, shall be the sole
responsibility and liability of contractor. The job mix design shall have got done from
reputed institutions like 1ITs/NITs/CRRI and the report shall be submitted to employer
within 30 days of the date of start of work.

27) The responsibility for any losses due to defects lies with the Contractor. The Contractor
will be responsible for the losses incurred and same shall be recovered from the Contractor
bills/any security deposit.

28) The Contractor is advised to visit the site and get any investigation done at his own, while
preparing the Bid.

29) Remaining conditions as prescribed in bidding documents shall be binding on the
Contractor.

30) The language for any formal correspondences can be in English as well as in Hindi.

31) Standard Operating Procedure (SOP) and maintenance manual for maintenance works
shall be circulated separately.

32) Bidder has to provide a pledge/undertaking as an Integrity Pact for ensuring quality works
and not to resort to any corrupt practices in any aspect/stage of the Contract.

33) GST will be applicable as per prevailing laws.

34) 1% Labor cess will be deducted from the Contractor Bill.

35) All other statutory deductions as per Government norms/prevailing laws will be applied.
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A. GENERAL

1. Scope of Bid

662/JKV/NN/2024-25

1.1 The Employer/Authority (named in Appendix to ITB) invites bids for the construction
of works (as defined in these documents and referred to as "the works") detailed in
the table given in IFB. The bidders may submit bids for any or all of the works detailed
in the table given in IFB.

1.2 The successful Bidder will be expected to complete the Works by the Intended
Completion Date specified in Section 3-Conditions of Contract and maintenance for 5
years from the date of completion as per SOP and maintenance manual.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives
(bidder/ tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous.

2. Source of Funds

2.1. The expenditure on this project will be met from the budget of Govt. of U.P.

3. Eligible Bidders

3.1 This Invitation for Bids is open to all bidders.

a) A Bidder bidding individually or as a member of a Joint Venture (JV) shall not be

entitled

to submit another Bid either individually or as a Member of any Joint

Venture (JV), as the case maybe;

b) The term Bidder used herein would apply to both a single entity and a Joint
Venture;

c) The Bidder shall be legally competent to enter into an Agreement as per prevailing

Indian law;

d) ABiddershall not have a conflict of interest (the “Conflict of Interest”) that affects
the Bidding Process. Any Bidder found to have a Conflict of Interest shall be
disqualified. A Bidder shall be deemed to have a Conflict of Interest affecting the
Bidding Process, if:

Vi.

Jhansi Nagar Nigam

the Bidder have common controlling shareholders or other ownership
interest in the other Bidder;

A constituent of such Bidder is also a constituent of another Bidder; or
Such Bidder receives or has received any direct or indirect subsidy or grant
from any other Bidder; or

Such Bidder has the same legal representative for purposes of this Bid as
any other Bidder; or

Such Bidder has a relationship with another Bidder, directly or through
common third parties, that puts them in a position to have access to each
other’s information about, or to influence the Bid of either or each of the
other Bidder; or

Such Bidder (including its member or any shareholder thereof) possessing
over 25% of the paid up and subscribed capital in its own company, also
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holds more than 25% of the paid up and subscribed equity capital in the
other Bidder and its Member of such other Bidder;

vii. The Bidder has employed the current employee/s of the Tender Inviting
Authority (TIA); or any close relatives of the Bidder currently employed by
the TIA, whether on a permanent or contract basis;

viii.  Any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the works that are the subject of the
Bid; or

ix. Any of its affiliates has been hired (or is proposed to be hired) by the
Employer as Project Manager for the Contract implementation;

X.  Would be providing goods, works, or non-consulting services resulting
from or directly related to consulting services for the preparation or
implementation of the project specified in the RFP that it provided or
were provided by any affiliate that directly or indirectly controls, is
controlled by, or is under common control with that firm;

xi. A Bidder shall be liable for disqualification if any legal, financial or
technical adviser of the Employer in relation to the Project is engaged by
the Bidder, or any of its Members, as the case may be, in any manner for
matters related to or incidental to the Project. For the avoidance of doubt,
this disqualification shall not apply where such adviser was engaged by
the Bidder, its Member in the past but its assignment expired or was
terminated 6(six) months prior to the date of issue of this RFP.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the Consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

The Bidder shall not have been blacklisted by any Government Agency, or proved
to have indulged in serious fraudulent practices by a Court of Law or an independent
Commission of Inquiry in India or abroad at the time of Bid Due Date.

Bidders should have valid PAN card and GST registration in India.

Bidders should have registered office in India which is operational for at least three-
year preceding bid submission due date.

The Authority requires that the bidders / contractors observe the highest standard
of ethics during the procurement and execution of such contracts and at all times
hold the Authority’s interest paramount, avoid conflicts with other assignments or
its own interests, and act without any consideration for future work. The Agency
shall not accept or engage in any assignment that would be in conflict with its prior
or current obligations to other clients, or that may place it in a position of not being
able to carry out the assignment in the best interests of the Authority.
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4. Qualification of the Bidder

4.1  All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
programme of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to
be adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

4.2 Deleted.

4.3  All bidders shall include the following information and documents with their bids in
Section 2:

a.

copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the Bid to commit the Bidder;

total monetary value of construction work performed for each of the last five
years;

experience in works of a similar nature (at least one similar works of the Lead
Bidder). and size for each of the last five years (Similar Works defined in Clause
4.5 A below) and details of works underway or contractually committed along
with the details of clients who may be contacted for further information on
those contracts;

evidence of ownership of major items of construction equipment as per
requirement in the construction of road, evidence of arrangement of
possessing them on hire/lease/buying as defined therein;

details of the technical personnel proposed to be employed for the Contract
having the qualifications defined in Annexure Il;

reports on the financial standing of the Bidder, such as profit and loss
statements and auditor's reports for the past five years duly certified by the
registered chartered accountant;

evidence of access to line(s) of credit and availability of other financial
resources facilities (10% of contract value), certified by the Bankers (not more
than 3 months old);

undertaking that the bidder will be able to invest a minimum cash upto
25% of contract value of work, during the implementation of work;

authority to seek references from the Bidder's bankers;

information regarding any litigation, current or during the last five years, in
which the Bidder is involved, the parties concerned, and the disputed amount;
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k. proposals for subcontracting components of the Works amounting to 25 per
cent of the Bid Price (for each, the qualifications and experience of the
identified sub- contractor in the relevant field should be annexed);

I. the proposed methodology and programme of construction, backed with
equipment planning and deployment, duly supported with broad calculations
and quality control procedures proposed to be adopted, justifying their
capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones;

m. Deleted;

n. the Bidder shall have a positive net worth for the Five financial years as
mentioned in section 2;

o. the contractor has to show all the ongoing work all over the country as
mentioned in section 2; and

p. the contractor should submit the all affidavit(s) as mentioned in Section 2.

4.4. The Joint Ventures (JV) are allowed for package size exceeding Rs. 50 crores:

Bids submitted by a Joint Venture (JV) of not more than three firms as partners shall comply
with the following requirements:

(a) There shall be a Joint Venture Agreement (Refer Annexure Il to ITB) specific for
these contract package(s) between the constituent firms, indicating clearly,
amongst other things, the proposed distribution of responsibilities both
financial as well as technical for execution of the work amongst them. For the
purpose of this clause, the most experienced lead partner will be the one
defined. A copy of the Joint Venture agreement in accordance with
requirements mentioned in Annexure — IlI; shall be submitted before any award
of work could be finalized.

(b) The bid, and in the case of the successful bidder, the Form of Agreement, etc.,
shall be signed and / or executed in such a manner as may be required for
making it legally binding on all partners (including operative parts of the ensuing
Contract in respect of Agreement of Arbitration, etc.). On award of work, the
Form of Agreement and Contract Documents shall be signed by all partners of
the Joint Venture to conclude Contract Agreement.

(c) Lead partner shall be nominated as being partner-in-charge; and this
authorization shall be evidenced by submitting a power of attorney signed by
the legally authorized signatories of all the partner.

(d) The partner-in-charge shall be authorized to incur liabilities and to receive
instructions for and on behalf of the partners of the Joint Venture, whether
jointly or severally, and entire execution of the Contract (including payment)
shall be carried out exclusively through the partner-in-charge. A copy of the said
authorization shall be furnished in this Bid.
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(e) All partners of the Joint Venture shall be liable jointly and severally for the
execution of the Contract in accordance with the Contract terms, and a relevant
statement to this effect shall be included in the authorization mentioned under
sub clause (c) above as well as in the Form of Tender and the Form of
Agreement (in case of a successful bidder).

(f) In the event of default by any partner, in the execution of his part of Contract,
the Employer shall be so notified within 30 days by the partner-in-charge, or in
the case of the partner-in-charge being the defaulter, by the partner nominated
as partner-in-charge of the remaining Joint Venture. The partner-in-charge
shall, within 60 days of the said notice, assign the work of the defaulting partner
to any other equally competent party acceptable to the Employer to ensure the
execution of that part of the Contract, as envisaged at the time of bid. Failure
to comply with the above provisions will make the Contractor liable for action
by the Employer under the Conditions of Contract. If the Most Experienced i.e.
Lead Partner defined as such in the Communication approving the qualification
defaults, it shall be construed as default of the Contractor and
Employer/Authority will take action under the Conditions of Contract

(g) Notwithstanding the permission to assigning the responsibilities of the
defaulting partner to any other equally competent party acceptable to the
Employer as mentioned in sub clause (f) above, all the partners of the Joint
Venture will retain the full and undivided responsibility for the performance of
their obligations under the Contract and/ or for satisfactory completion of the
Works.

(h) The bid submitted shall include all the relevant information as required under
the provisions of Sub-Clause 4.5 of ITB and furnished separately for each
partner.

(i) All partners of the joint venture (including prime contractor and 2"9/3™ partner)
should be available at the project office for day to day execution, monitoring
and meetings for timely completion of the project.

4.5. A. The bidder shall meet the following minimum Criteria

(a) Average annual turnover (defined as billing for works in progress and
completed in all classes of civil engineering construction work only) over the
last five years equal to estimated cost of work (excluding maintenance).

(b) Experience: Contractor must have successfully completed or substantially
completed similar works during last five years ending last day of month
previous (i.e. 31.05.2024) to the one in which applications are invited should
be either of the following-

e At least one work - not less than 80% of estimated project cost.
(or)

e At least two work - not less than 50% of estimated project cost.
(or)
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e At least three work - not less than 40% of estimated project cost.

Similar work is defined as, experience in substantial completion of construction
of roads in urban areas that includes carriageway, footpaths, streetlights and
underground utilities as below:
e Carriageway works should include asphalt/ cement concrete surface
with necessary base layers.
e Footpath works include road works involving paver blocks/kerb stone or
concrete pathways with roadside landscapes and likewise.
e Underground utilities work, which includes gas, power, sewer, water
supply, storm water and telecom works.

» For Power line, the Contractor must have similar experience of
shifting of power lines from overhead to underground with a
minimum capacity of 11KV.

For the work(s) being submitted for consideration as ‘similar work experience’
the Bidder must obtain 80 marks out of 100 for the qualification as mentioned
in technical evaluation in Section 2 and accordingly financial proposal will be
opened for those, who qualifies. (15 marks will be given for the work of power
line, which is mandatory to be obtained by bidder to get qualified)

In case the Bidder is having / not having prior experience in Green Technologies
as mentioned in Special Condition of Contracts Cl. 67 (Section 3) the bidder can
provide undertaking as mentioned in Section 2.

All eligible projects for claiming experience should have been executed for
Central/State Government departments (or) Central/State Autonomous Bodies
(or) Central/State Public Sector.

The Completion certificate shall be signed by the Engineer in charge, not below
the rank of an Executive Engineer or equivalent.

Documentary evidence for project credentials like, work order or purchase order
or completion certificate or letter of appointment should be submitted. Actual
Completion Date and Actual Completion cost as indicated in the completion
certificate issued by the Authority shall be considered for the evaluation.

(c) The works may have been executed by the bidder as prime contractor or as a
member of joint venture or approved sub-contractor. As sub-contractor, the
firm should have acquired the experience of execution of all major items of
works under the proposed contract. In case a project has been executed by a
joint venture, weightage towards experience of the project would be given to
each joint venture in proportion to their participation in the joint venture.

Substantially completed works means those works which are at least 90%
completed as on the date of submission (i.e. gross value of work done up to the
last date of submission is 90% or more of the original contract price) and
continuing satisfactorily.

For these, a certificate from the Employer/Engineer not below the rank of an
Executive Engineer or equivalent shall be submitted along with the application
incorporating clearly the name of the work, Contract value, billing amount,
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date of commencement of works, satisfactory performance of the Contactor
and any other relevant information.

(d) The contractor or his identified sub-contractor should possess Class A
registration and required valid electrical line license (issued from Directorate
of Electrical Safety Department and Uttar Pradesh Power Corporation Limited
(UPPCL)) including five years old for executing the street light electrification
works and should also have executed underground electrification works
(power) for a minimum amount as specified in 4.5A (b).

(e) The contractor/bidder or his identified sub-contractor should possess required
valid license for executing the water supply/sanitary engineering works and
should have executed similar water supply/sanitary engineering works for a
minimum amount as indicated in Appendix in any one financial year (at least in
last three years).

(f) Deleted.

B. Each bidder should further demonstrate

a. Availability for construction either owned, or on lease or hire, of the key
equipment states in Annexure | including equipment required for establishing
field laboratory to perform mandatory test, and the stated in the Annexure I.

The bidder should own or should have assured ownership to the following key
items of equipment, in full working order, and must demonstrate that, based
on known commitments they will be available for use in the proposed contract.

Based on the studies, carried out by the Engineer the minimum requirement of
major equipment to attain the completion of works in accordance with the
prescribed construction schedule are shown in the Annexure-I.

b. The bidder must have suitably qualified personnel to fill the positions as per
Annexure-ll. The bidder will supply information on a prime candidate and an
alternate for each position, both of whom should meet the experience
requirements specified in Annexure-Il.

c. The bidder should demonstrate that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and/or credit facilities of not less than 10% of the value of the
contract/contracts applied for certified by the Bankers (Not more than 3
months old) (Construction cash flow may be taken as 25% of the estimated
value of contract/contracts).

d. The audited balance sheets for the last five years should be submitted, which
must demonstrate the soundness of the bidder’s financial position, showing
long term profitability including an estimated financial projection for the next
two years. If necessary, the Employer will make enquiries with the bidder’s
bankers.

e. The Bidder shall have a positive net worth for the last Five financial years as
mentioned in section 2.
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E. If bidder is a Joint Venture, the partners would be limited to three (including lead

partner).

Joint Venture firm shall be jointly and severally responsible for

completion of the project. Joint Venture must fulfil the following minimum

qualification requirement.

Vi.

Note:

Jhansi Nagar Nigam

Deleted.

Deleted.

The Joint Venture must also collectively satisfy the subject of the
criteria of Clause 4.5 B(a), 4.4 B(b) and 4.5 D of ITB for this purpose the
relevant figures for each of the partners shall be added together to
arrive at the Joint Venture total capacity which shall be 100% or more.

In the event that the Employer has caused to disqualify under Clause
4.8 of ITB below all of the Joint Venture partners will be disqualified.

Joint Venture bidders shall provide a certified copy of the Joint
Venture Agreement in demonstration of the partners undertaking
joint and several liabilities for the performance of any contract
entered into  before award of work.

The available bid capacity of the JV as required under Clause 4.7 of ITB
below will be applied for each partner to the extent of his proposed
participation in the execution of the work. The total bid capacity
available shall be more than estimated contract value.

i) The joint venture partners should collectively meet the required
responsiveness, technical and financial qualifications as stated in Clause
4.5A(a), 4.5A(b) and 4.5B (c) but the minimum equity of lead partner
should not be less than 50% and others partner should not be less than
25%.

ii) Qualification of a joint venture does not necessarily qualify any of its
partners individually or as a partner in any other joint venture. In case
of dissolution of a joint venture, each one of the constituent firms may
qualify if they meet all the qualification requirements, subject to the
written approval of the Employer.
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4.6. Sub contractor’s experiences and resources shall not be taken in to account in
determining the bidder’s compliance with the qualifying criteria.

4.7. Bidders who meet the minimum qualifying criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated as under.

Assessed Available Bid Capacity = (A*N*2.0-B), where

A = Maximum value of works executed in any one year during the last five years
(updated to the current price level) rate of inflation may be taken as 10
percent per year which will take into account the completed as well as
works in progress.

B = Value at current price level of the existing commitments and ongoing works
to be completed during the next 15 months (period of completion of works
for which bids are invited). And

N = Number of years prescribed for completion of the works for which the bids
are invited. (period up to 6 months to be taken as % and more than 6
months as 1in a year)
Note: 1- Incase of ajoint venture, the available bid capacity will be applied for each
partner to the extent of his proposed participation in the execution of the
works.

2- The statements showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of
the works listed should be countersigned by the Engineer in charge, not
below the rank of an Executive Engineer or equivalent.

4.8. Disqualification.

Even though the bidders meet the above criteria, they are subject to be disqualified if
they have:

4.8.1 made misleading or false representations in the form, statements submitted;
and/or

4.8.2 record of poor performance such as abandoning the works, rescinding of
contract for which the reasons are attributable to the non-performance of the
contractor, consistent history of litigation awarded against the bidder or
financial failure due to bankruptcy. The rescinding of contract of a joint
venture on account of reasons other than the non-performance, such as Most
Experienced partner of joint venture pulling out, court directions leading to
breaking up of a joint venture before the start of work, which are not
attributable to the poor performance of the contractor will, however, not
affect the gualification of the individual partners.

4.9. Litigation History:
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The bidder should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years.

A consistent history of litigation against the bidder or any partner of a joint venture
may result in failure of the bidder.

4.10. Deleted

5. One Bid per Bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with the
Bidder's participation to be disqualified.

6. Cost of Bidding
6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will in no case be responsible and liable for those costs.

7. Site Visit

7.1. The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine
the Site of Works and its surroundings and obtain all information that may be necessary
for preparing the Bid and entering into a contract for construction of the Works. The
costs of visiting the Site shall be at the Bidder's own expense.
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B. BIDDING DOCUMENTS

8. Content of Bidding Documents

8.1. The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.
Invitation for Bids I
Instructions to Bidders

Qualification Information and other forms
Conditions of Contract

Contract Data

Scope of Work & Technical Specifications Il
Form of bid Il
Bill of Quantities
Securities and other forms
Drawings v
Documents to be furnished by bidder Vv

O INOD|LN[B|IWIN |-

[EEN
o

8.2. The bid document is available online on the website http://etender.up.nic.in. The bid
document can be downloaded free of cost; however, the Bidder is required to deposit
towards the cost of Bid Document (non-refundable) as per column no. 11 of IFB in the
account of as mentioned in Appendix to ITB.

8.3. The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexures,
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder's own risk. Pursuant to clause 26 hereof, bids which
are not substantially responsive to the requirements of the Bid Documents shall be
rejected.

9. Clarification of Bidding Documents

9.1 A prospective Bidder requiring any clarification of the bidding documents may send his
queries to Employer on email urida.goup@gmail.com & nagarayukta@jnnjhansi.com

prior to Prebid meeting. The Authority inviting bid will respond to any request (s) for
clarification received earlier than 10 days prior to the deadline for submission of bids.
Description of clarification sought and the response of the Authority inviting the bid will
be uploaded for information of the public or other bidders without identifying the source
of request for clarification.

9.2 Pre-bid meeting date, time and address are given in the Appendix to ITB.
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9.3 The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

9.4 Minutes of the meeting, including the text of the questions raised (without identifying
the source of the enquiry) and the responses given will be uploaded for information of
the public or other bidders. Any modifications of the bidding documents listed in Clause
8.1 of ITB, which may become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 of
ITB and not through the minutes of the pre-bid meeting.

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

10. Amendment of Bidding Documents

10.1. Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2. Any addendum thus issued shall be part of the bidding documents and shall be uploaded
in http://etender.up.nic.in

10.3. To give prospective bidders reasonable time in which to take an addendum into account
in preparing their bids, the Employer may, at his discretion, extend as necessary the
deadline for submission of bids, in accordance with Sub-Clause 20.2 below.

C. PREPARATION OF BIDS

11. Language of the Bid
11.1. All documents relating to the bid shall be in the English language.

12. Documents Comprising the Bid
12.1. The bid to be submitted by the bidder as Volume V of the bid document (refer 1) shall

be in two separate parts:

Part | shall be named "Technical Bid" and shall comprise

i.  Bid Security in the form specified in Section 8
ii. Cost of Bid Document specified in Cl. 8.2, IFB column 11.
iii. Qualification Information and supporting documents as specified in Section 2
iv. Certificates, undertakings, affidavits as specified in Section 2.
v. Undertaking that the bid shall remain valid for the period specified in Clause 15.1

Part Il shall be named " Financial Bid" and shall comprise

i. Form of Bid as specified in Section 6
ii. Priced Bill of Quantities for items specified in Section 7
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12.2. Deleted.

12.3. Following documents, which are not submitted with the bid, will be deemed to be part
of the bid.

Section Particulars Volume No.

Invitation for Bids (IFB)

1 Instructions to Bidders Volume |

3 Conditions of Contract

4 Contract Data

5 Scope of Work & Technical Volume Il
Specifications

9 Drawings Volume IV

13. Bid Prices

13.1. The contract shall be for the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder online.

13.2. The bidder shall fill in quote the rates in percentage below/ at par/above of the rates
described in the Bill of Quantities as available online.

13.3. All duties, taxes, and other levies payable by the contractor under the contract, or for
any other cause shall be included in the rates, prices and total Bid Price submitted by
the Bidder.

13.4. The rates quoted by the bidder shall be fixed for the duration of the Contract and shall

not be subject to adjustment on any account.

14. Currencies of Bid and Payment

14.1. All payments shall be made in Indian Rupees.

15. Bid Validity

15.1.

15.2.

Bids shall remain valid for a period not less than 120 days after the deadline date for
bid submission specified in Clause 20. A bid valid for a shorter period shall be rejected
by the Employer as non-responsive. In case of discrepancy in bid validity period
between that given in the undertaking pursuant to Clause 12.1 (v) and the Form of Bid
submitted by the bidder, the latter shall be deemed to stand corrected in accordance
with the former and the bidder has to provide for any additional security that is
required.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders' responses shall be made in writing. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid except as provided in
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15.3 hereinafter, but will be required to extend the validity of his bid security for a
period of the extension, and in compliance with Clause 16 in all respects.

Deleted

Deleted

Bid Security/Earnest Money Deposit (EMD)

The Bidder shall pay bid security/EMD online as the amount mentioned in column no.
9 of the table of IFB for this particular work.

The Bid Security shall be deposited in the Govt. Account as stated in the Appendix to
ITB.

Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of
the bid validity period specified in Sub-Clause 15.1 or 15.2 as the case may be.

The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

The Bid Security may be forfeited

a. If the Bidder withdraws the Bid after Bid opening during the period of Bid validity;
b. If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27;

or
c. Inthe case of a successful Bidder, if the Bidder fails within the specified time limit
to
(i) sign the Agreement; or

(ii) furnish the required Performance Security.

17. Alternative Proposals by Bidders

17.1.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time
for completion), basic technical design as indicated in the drawing and specifications.
Conditional offer or alternative offers will not be considered further in the process of
tender evaluation.

Jhansi Nagar Nigam Page | 32



662/JKV/NN/2024-25

18. Format and Signing of Bid

18.1. The Bidder shall submit online one set of bid documents comprising of the documents
as described in Cl.12 of the Instructions to Bidders.

18.2. The Bid shall be signed by a person or persons duly authorized to sign on behalf of the
Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid where entries or amendments
have been made shall be initialed by the person or persons signing the bid.

18.3. The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder, in which case such corrections shall be initiated by the person or persons
signing the bid.

D. SUBMISSION OF BIDS

19. Electronic Submission of Bids

19.1. The Bidder shall submit two separate digitally signed files marked as "Technical Bid
(Cover-1)" and "Financial Bid (Cover-2)". The contents of Technical and Financial Bids
will be as specified in clause 12.1. All documents are to be signed digitally by the

bidders.
19.2. Deleted.
19.3. Deleted.
19.4. Deleted.

19.5. The bidding under this contract is electronic bid submission through website
http://etender.up.nic.in . Detailed guidelines for viewing bids and submission of online

bids are given on the website. The prospective bidder can submit bids online; however,
the bidder is required to have enrolment/registration in the website and should have
a valid Digital Signature Certificate (DSC) in the form of smart card/e- token. The DSC
can be obtained from any authorized certifying agencies. The bidder should register in
the http://etender.up.nic.in using the relevant option available. Then the Digital

Signature registration has to be done with the e-token, after logging into the site. After
this, the bidder can login the site through the secured login by entering the password
of the e-token and the user id/ password chosen during registration.

20. Deadline for Submission of the Bids

20.1. Complete bids (including Technical and Financial Bids) must be uploaded online
through e-portal before the date and time (as per server clock) as specified in the
Appendix to ITB. The Employer will assume no responsibility for delay caused due to
non-availability of internet connection or network traffic jam etc.
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20.2. The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21. Late Bids

Late bids are not accepted.
22. Moaodification and Withdrawal of Bids

22.1. The electronic bidding system would not allow any late submission of bids after due
date and time as per server time.

22.2. Each Bidder's modification or withdrawal notice shall be prepared and uploaded
online in accordance with clause 20 or pursuant to clause 19.

22.3. No bid shall be modified or withdrawn after the deadline of submission of bids.

22.4. Neither withdrawal nor modification of a Bid is allowed between the deadline for
submission of bids and the expiration of the original period of bid validity specified in
Clause 15.1 above or as extended pursuant to Clause 15.2.

E. BID OPENING AND EVALUATION

23. Bid Opening

23.1. The Employer will open all the Bids received including modifications made pursuant to
Clause 22, in the presence of the Bidders or their representatives who choose to attend
at the time, date and the place specified in the Appendix to ITB in the manner specified
in Clause 20, 23.3, online also. In the event of the specified date of Bid opening being
declared a holiday for the, the Bids will be opened at the appointed time and location
on the next working day by Evaluation Committee.

23.2. Deleted.

23.3. The "Technical Bid" shall be opened at the stipulated date and time.

23.4. (i)  Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to qualification information as per Section 1.

(ii) During evaluation if required, the bidder will be asked in writing to clarify
his technical bid, if necessary.
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(iii)  The bidders will respond in not more than 3 days (by email only) of issue of
the clarification letter, which will also indicate the date, time and venue of
opening of the Financial Bid (usually on the 21st day of opening of the
Technical Bid)

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarifications
the Evaluation Committee will finalize the list of responsive bidders
whose financial bids are eligible for consideration.

23.5. Deleted.

23.6. At the time of opening of "Financial Bid", the names of the bidders found responsive in
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will
be opened. The remaining bids will be returned to the bidders unopened. The
responsive Bidders' names, the Bid prices, the total amount of each bid, any discounts,
Bid Modifications and withdrawals, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening. Any Bid price
or discount, which is not read out and recorded will not be taken into account in Bid
Evaluation.

23.7. Deleted.

23.8. The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.5.

24. Process to be Confidential

24.1. Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders
or any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by a Bidder to influence the
Employer's processing of Bids or award decisions may result in the rejection of his Bid.

25. Clarification of Financial Bids

25.1. Toassistin the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid. The request for clarification and the
response shall be in writing, but no change in the price or substance of the Bid shall be sought,
offered, or permitted.

25.2. Deleted.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decisions, may result in rejection of the Bidders' bid.

26. Examination of Bids and Determination of Responsiveness

26.1. During the detailed evaluation of "Technical Bids", the Evaluation Committee will
determine whether each Bid (a) meets the eligibility criteria defined in Clause 3 and 4;
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(b) has been properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding documents. During the
detailed evaluation of the "Financial Bid", the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications, and drawings.

26.2. A substantially responsive "Financial Bid" is one which conforms to all the terms,
conditions, and specifications of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in any
substantial way, inconsistent with the Bidding documents, the Employer's rights or the
Bidder's obligations under the Contract; or (c) whose rectification would affect unfairly
the competitive position of other Bidders presenting substantially responsive Bids.

26.3. If a "Financial Bid" is not substantially responsive, same will be rejected by the
Employer, and may not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

27. Deleted.
28. Deleted.
29. Evaluation and Comparison of Financial Bids

29.1. The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

29.2. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price
by adjusting the Bid Price as follows:

Deleted.

b. making an appropriate adjustment for any other acceptable variations, deviations;
and

c. making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with Sub-Clause 23.6.

29.3. The Employer reserves the right to accept or reject any variation or deviation. Variations
and deviations and other factors, which are in excess of the requirements of the
Bidding documents or otherwise result in unsolicited benefits for the Employer shall
not be taken into account in Bid evaluation.

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contract, during the period of implementation of the Contract, will not
be taken into account in Bid evaluation.
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29.5. If the Bid of the successful Bidder is seriously unbalanced i.e. (+/-) 15% in relation to the
Engineer's estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analyses for any or all items
of the Bill of Quantities, to demonstrate the internal consistency of those prices with
the construction methods and schedule proposed. After evaluation of the price
analysis, the Employer may require that the amount of the performance security set
forth in Clause 34 & conditions for NIT be increased at the expense of the successful
Bidder to a level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.

29.6. Deleted.
30. Deleted

F. AWARD OF CONTRACT

31. Award Criteria

31.1. Subject to Clause 32, the Employer/Authority will award the Contract to the Bidder
whose Bid has been determined
(i) to be substantially responsive to the Bidding documents and who has
offered the lowest evaluated Bid Price; and
(i) to be within the available bid capacity adjusted to account for his bid
price which is evaluated the lowest in any of the packages opened earlier
than the one under consideration.
In no case, the contract shall be awarded to any bidder whose available bid capacity is less
than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will
in such cases be awarded to the next lowest bidder at his evaluated/negotiated bid price.

32. Employer's Right to Accept any Bid and to Reject any or all Bids

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject all Bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or Bidders or
any obligation to inform the affected Bidder or Bidders of the grounds for the
Employer's action.

33. Notification of Award and Signing of Agreement

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period nagarayukta@jnnjhansi.com confirmed by
registered letter. This letter (hereinafter and in the Conditions of Contract called the
"Letter of Acceptance") will state the sum that the Employer will pay the Contractorin
consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
"Contract Price").

33.2. The notification of award will constitute the formation of the Contract, subjected to the
furnishing of a performance security in accordance with provisions of Clause 31.
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33.3. The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and sent to the successful Bidder,
within 28 days following the notification of award along with the Letter of Acceptance.
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it
to the Employer.

33.4. Uponthe furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

34. Performance Security

34.1. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder
shall deliver to the Employer a Performance Security in any of the forms given below
for an amount equivalent to 5% of the Contract price plus additional security for
unbalanced Bids in accordance with Clause 29.5 of ITB and Clause 52 of Conditions of
Contract:

- A bank guarantee in the form given in Section 8; or
- Certified Cheque / Bank Draft as indicated in Appendix to ITB.

34.2. If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder's option, by a Nationalized/
Scheduled Indian bank or (b) by a foreign bank located in India and acceptable to the
Employer.

34.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of the
Bid Security.

35. Advance Payment and Security

35.1. The Employer may provide an Advance Payment on the Contract Price as stipulated in
the Conditions of Contract, subject to maximum amount, as stated in the Contract
Data.

36. Dispute Review Expert

36.1. In case of any dispute the official appointed by URIDA/Employer shall take the final
decision and it should be binding.

37. Corrupt or Fraudulent Practices

37.1. The Employer will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question or, to be awarded a contract with National Highways
Authority of India / State PWD and any other agencies or in execution will declare the
firm ineligible, either indefinitely or for a stated period of time,

37.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub-
Clause 59.2 of the Conditions of Contract (Section-3).
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Appendix to ITB

1. | Name of the Employer/Tender Inviting Nagar Ayukt, Jhansi Nagar Nigam
Authority [Cl. 1.1]
2. | The last five years: Financial Year 2019- 2020, 2020-2021,
2021-2022, 2022-2023 and 2023-2024
The annual financial turnover amount. [Cl. | INR 2488.20 lakh or above
4.5A(a)]
3. | Value of work [CI. 4.5A(b)] As per BOQ
4. | Quantities of work [Cl. 4.5A(c)] As per BOQ
5. | Cost of electric work (Street lightning and As per BOQ
underground electrification)
6. | Liquid assets and/or availability of credit INR 248.82 lakh or above
facilities [Cl. 4.5B(c)]
7. | Price level of the financial year [Cl. 4.7] 10%
8. | Date and Place of Prebid [CI. 9.2] 05.07.2024, 03:00 PM,
3rd Floor, Directorate of Urban Local
Bodies, sector 7, Gomti Nagar,
Lucknow, Uttar Pradesh
9. | Last date and time for receipt of proposal 27.07.2024, 03:00 PM
[Cl 20.1]
10.| Date and time of opening of technical 05.07.2024, 04:00 PM
proposal [Cl. 23]
11.| Date and time of opening of financial bids | To be communicated through email
12.| Duration of contract 15 months
13.| Method of Selection Least Cost Selection (LCS)
14.| Address of the Authority [Cl. 4.5(a)] Jhansi Nagar Nigam,
Near Elite Crossing, Jhansi-284001 (UP)
15.| Identification 662/JKV/NN/2024-25
CM-GRIDS (URBAN)
Chief Minister - Green Road
Infrastructure Development Scheme
(Urban)
16.| The bid will be opened at (office address) Jhansi Nagar Nigam,
[Cl. 23.1] Near Elite Crossing, Jhansi-284001 (UP)
17.| The Bank Draft in favor of [Cl 34.1] Nagar Ayukt,
Jhansi Nagar Nigam, Jhansi
18.| Cost of Bid Document (Tender Fee): - To be | Ac No: 50100438851125
deposited in the account of [Cl. 8.2] Bank: HDFC
IFSC: HDFC0000453
Ac Name: Nagar Ayukt, Jhansi Nagar
Nigam, Jhansi
by Internet Banking only
19.| Bid Security: Bidder has to Pay the EMD/Bid | Ac No: 50100438851125
Security in the Govt. Account [Cl. 16.2] Bank: HDFC

Jhansi Nagar Nigam
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IFSC: HDFC0000453

Ac Name: Nagar Ayukt, Jhansi Nagar
Nigam, Jhansi
by Internet Banking only

20.

Performance Bank Guarantee

5% of the contract value

ANNEXURE-I

List of Key Plant & Equipment to be deployed on Contract Work

[Reference CI. 4.5 (B) (a)]

Sl. Type of Equipment Maximum age | Contract Package
No. in Years as on Size
30-06-2024
Upto Rs. | Greater
25 Cr. (than 25 Cr.

A] |Key Plant & Equipment 5

1. |Dozer 5 1

2. |Excavator (1 cum bucket capacity) 5

3. |Backhoe Loader cum Excavator (JCB) 5

4. |Front end Loader 5

5. |Motor Grader 5

6. Vibratory Roller (10to 13 T) 5

8. |Tippers (5.50 cum / 10 MT capacity) 5

10. |Water Tanker 5

11. |Wet Mix Macadam Plant 5

12. |Paver Finisher for WMM/DLC 5

13. |Milling Machine 5

14. |Hot Mix Plant with Electronic Controls (Minimum 5

80-100 TPH capacity)

15. |Paver Finisher with Electronic Sensor for DBM & BC 5

16. |Tar Boiler 5

17. |Bitumen Sprayer 5

18. |Smooth Wheeled Tandem roller (6 to 8 T) 5

19. |Pneumatic tired roller (10 to 14 Ton) 5

20. |Tractor with trolley 5

21. |Air compressor 5

22. |Mechanical Broom 5

23. |Concrete Mixes with Integral Weigh Batching facility 5

24. |Fixed form paver 5

25. |Self-loading concrete mixer / Fiori or equivalent 5

26. |Surface Vibrator 5

27. |Needle/Pin Vibrator 5

28. |Rotavator (as per requirement) 5

29. |Concrete joint cutting machine for CC Pavement 5

Jhansi Nagar Nigam
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30. |Palfinger access platform or similar (for electrical 5
works)
31. |Total Survey Station and Auto Levels 5
B] [Testing apparatus 5
1. |Riffle Box 5
2. |Sieve Set for GSB, DLC, WBM 5
3. |Sieve Shaker 450 mm 5
4. |Speedy moisture meter with Chemical 5
5. |Atterberg Limits Apparatus 5
4. |Compression Machine 5
5. |Moisture Tins 5
6. |Spatula 5
7. |Aggregate Impact value Test Machine 5
8. |Flakiness & Elongation Testing gauge 5
9. |3 Meter Straight Edge with wedges 5
10. |Water Bath 5
11. |Penetration Machine 5
12. |Softening point Test machine 5
13. |Bitumen Extraction Machine 5
14. |Sand Replacement Method Earth embankment 5
15. |Core Cutter for Embankment density 5
16 |Core cutting Machine for BC & DBM (Wax method) 5
17 |Primer Coat & Tack coat testing Plates 5
18 |Cube Mould (15x15x15) Cm 5
19 |Slump Test Machine 5
20 |[Cement Testing Kit 5
21 |Penetration Machine with Accessory 5
22 |softening point Apparatus with Accessory 5
23 |Viscosity (Say bolt Fulrol) with Accessories 5
24 | Ductility Machine with Accessories 5

Note: Apart from above mentioned list, additional plant & machinery may be mobilized as
per the project requirement/specific work, which is not mentioned herein.
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ANNEXURE-II

List of Key Personnel to be deployed on Contract Work

For Civil & Electrification Works.

[Reference ClI. 4.5 (B) (b)]

SI.NO Personnel Qualification Contract Package
Size
A B o D
Upto Rs. Greater
25 Crores | than 25
crores
1. Project Manager |B.E. Civil + 15 Years Exp. (5 years 1 Nos. 2 Nos.
as in Integrated road projects )
2. Site Engineer B.E. Civil + 5 Years Exp. or 1 Nos. 2 Nos.
Diploma Civil + 10 years’
Experience (5 years in Road
Construction)
3. Architect/ Urban B.Arch./Bachelor in Urban 1 Nos. 2 Nos.
Designer Designer +7 years or
Masters in Urban Design or
equivalent +5years (5yearsin
Urban landscaping work)
4, Quantity Surveyor |B.E. Civil + 7 years Exp. or Dip. 2 Nos. 3 Nos.
Civil + 10 years Exp.
5. Soil & Material B.E. Civil + 10 years Exp. 1 Nos. 2 Nos.
Engineer
6. Surveyor Dip. Civil + 5 years Exp.(Also 1 Nos. 2 Nos.
experience in the Power sector)
7. Lab Technician 5 years Exp. or Dip. Civil 2 Nos. 3 Nos.
8. Electrical Engineer |B.E Electrical Engineering + 7 1 Nos. 2 Nos.
years or Diploma Electrical +10
years (Safety License)
9. Technician ITI/Diploma in Electrical 1 Nos. 2 Nos.
(Electrical) Engineering + 5 years’ experience
Total
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SI. No. Personnel Qualification Contract Package
Upto Rs. | Greater than 25
25 Crores crores
A B C D
1 Site-In-charge Degree Holder in 1 No. 2 Nos.
Civil Engineering+ 2
years’ experience
2 Assistant Site- Diploma Holder in 1 No. 2 Nos.
In- charge Civil Engineering +2
years’ experience
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ANNEXURE 11l

Provisions required to be Included in the Joint Venture Agreement

If the application is made by a joint venture of two or more firms, the evidence of clear

mandate (i.e. in the form of respective Board Resolution duly authenticated by competent

authority*) by such two or more firms willing to form Joint Venture among themselves for the
specified projects should accompany duly recognizing their respective authorized signatories
signing for and on behalf of the respective Firms for the purpose of forming the Joint Venture.

A certified copy of the power of attorney to the authorized representatives, signed by legally

authorized signatories of all the firms of the joint venture shall accompany the application.

The JV Agreement shall be signed by the authorized representative of the joint venture. The

JV Agreement shall need to be submitted consisting but not limited to the following provisions:

a)
b)

c)

d)
e)

f)

g)
h)

j)

k)

1)

Name, style and Project(s) specific JV with Head Office address.
Extent (or Equity) of participation of each party in the JV.

Commitment of each party to furnish the Bond money (i.e. Bid Security, performance
Security and security for Mobilization advance) to the extent of his participation in the JV

Responsibility of each Partner of JV (in terms of Physical and Financial involvement).
Working Capital arrangement of JV.

Operation of separate Bank account in the name of JV to be operated by at least one
foreign partner and one local partner. In case of JV among local partners, both the
partners are required to operate.

Provision for cure in case of non-performance of responsibility by any party of the JV.

Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or otherwise
dispose all or part of its respective interests in JV to any party including existing partner(s)
of the JV The Employer derives right for any consequent action (including blacklisting)
against any or all JV partners in case of any breach in this regard.

Management Structure of JV with details.

Lead Partner to be identified who shall be empowered by the JV to incur liabilities on
behalf of JV.

Parties/firms committing themselves to the Employer for jointly and severally responsible
for the intended works.

The Power of Attorney shall be duly notarized.

m) Any other relevant details.
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SECTION 2: - QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes
of post qualification as provided for in Clause 4 of the Instructions to Bidders. This information
will not be incorporated in the Contract.

1.  ForIndividual Bidders
1.1. Constitution or legal status of Bidder
[Attach copy]

Place of registration:

Principal place of business:

Power of attorney of signatory of Bid

[Attach]
1.2 Total annual volume of civil | (Rs. In lakhs) B
engineering construction work | FY 2019-20-
executed and payments | FY 2020-21-
received in the last five years** | FY 2021-22-
preceding the year in which | FY 2022-23-
bids are invited. (Attach | FY2023-24-
certificate from Chartered

Accountant)
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1.3 Work performed as prime contractor, work performed in the past as a nominated sub
contractor will also be considered provided the sub-contract involved execution of all
main items of work described in the bid document, provided further that all other
qualification criteria are satisfied (in the same name) on works of a similar nature over
the last five years. **

Project [Name

Name |ofthe
Emplo-
yer*

Description
of work

Contrac
t No.

Value of
Contract
(Rs
crore)

Date of
issue of
work
order

Stipulated
period of

completio
n

Actual date
of

completion
*

Remarks
explaining
reasons for
delay &
work
Completed

* Attach certificate(s) from the Engineer(s)-in-Charge
** immediately preceding the financial year in which bids are received.
p Attach certificate from Chartered Accountant.

1.3.2 Dele

ted

1.4. Information on Bid Capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Descripti | Place & | Contract | Name & | Value of |Stipulated | Value of | Anticipated
on of State No. Address | Contract | Period of | works* date of
works of (Rs Cr) |Completio |remaining| completion

Employer n to be
comple-
ted {Rs Cr)
1 2 3 4 5 6 7 8
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** immediately preceding the financial year in which bids are received.

(B)  Works for which bids already submitted:
Description | Place & Name& Estimated | Stipulated | Date when | Remarks,
of works Slate Address of | value of period of | decision is if any
Employer |works (Rs Cr)| completion | expected
1 2 3 4 6 6 7

1.5. Availability of key items of Contractor's Equipment essential for carrying out the Works
[Ref. Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer
also to Sub Clause 4.3 (d) of the Instructions to Bidders.

Item of Requirement Availability proposals Remarks
Equipment (from whom
to be
purchased)
No. |Capacity |Owned/Leased |Nos/Capacity |Age/
to be procured Condition
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1.6. Qualifications and experience of key personnel required for administration and execution
of the Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause
4.3 (e) of instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

Position Name Qualification |Year of Years of experience
Experience in the proposed
(General) position

Project

Manager

Etc.

1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (k)]

Sanctions of the Value of Sub- Sub-contractor Experience in similar
works contract (Name & work
Address)

Attach copies of certificates on possession of valid license for executing water supply / sanitary
work / electrification works [Reference Clause 4.5.A.(d) & Clause 4.5.A(e)

1.8. Financial reports for the last five years: balance sheets, profit and loss statements,

auditors' reports (in case of companies/corporation), ITR, etc. List them below and
attach copies.

1.9. Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List them below and attach copies of support documents.

1.10. Name, address, and telephone, and email of the Bidders' bankers who may provide
references if contacted by the Employer.
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1.11. Information on litigation history in which the Bidder is involved.

Other Party Employer |Cause of Dispute |Amount involved |Remarks showing
(ies) Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions
to Bidders. (Name of Consultant engaged for project preparation is ......cccceeevvvvevvvvnnnnnn.. )

1.13. Proposed work method and schedule. The Bidder should attach descriptions, drawings
and charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB
Clause 4.1 &4.3 ()]

1.14. Programme [Cl 4.3. (I)]

1.15. Quality Assurance Programme [Cl 4.3. (I)]

2. Deleted.

3. Additional Requirements

3.1 Bidders should provide any additional information required to fulfill the requirements of
Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit shall be submitted on Rs 100.00 non-Judicial stamp paper duly notarized.
(ii) Undertaking shall be submitted on Rs 100.00 non-Judicial stamp paper duly notarized

(iii) Deleted.
(iv) Deleted.
(v) Deleted.
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Balance Sheet & Statement of Profit & Loss for last five consecutive
financial years ending 31.03.2024

Financial Information in | 2019-20 2020-21 2021-22 2022-23 2023-24
Rs. Equivalent

1. Total Assets

2. Current Assets

3. Total Liabilities

B

. Current Liabilities

. Profit before Tax

. Profit after Tax

. Net Worth

(oo 2N I NI o) I IV,

. Bank solvency amount as mentioned in the bank solvency certificate (form
IIT_ 1BII

Jhansi Nagar Nigam Page | 52



662/JKV/NN/2024-25

TECHNICAL EVALUATION

The following scoring criteria will be applicable for consideration of similar works.

Sl. No Description Marks

1 Carriageway works should include asphalt/ cement concrete 30
surface with necessary base layers with minimum length equal
to total length as mentioned in IFB column 5.

2 Footpath works include road works involving paver blocks/ 10
kerbstone or concrete pathways and likewise with minimum
length equal to total length as mentioned in IFB column 5.

3 Street lightning works with minimum length equal to total 10
length as mentioned in IFB column 5.

4 Roadside landscapes works with minimum length equal to total 5
length as mentioned in IFB column 5.

5 Underground utilities works, which includes gas, power, sewer,

water supply, storm water and telecom works with minimum
length equal to total length as mentioned in IFB column 5.

A) Power Line (LT/HT) 15
B) Storm water 10
C) Sewer 05
D) Water Supply 05
E) Telecom (OFC) 05
F) Gas 05

Total 100

Note: If the work experience is of lesser length than mentioned as above, then the marks will
be awarded on pro-rata basis.
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FORMT-1B

FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK
(SOLVENCY CERTIFICATE)

This is to certify that to the best of our knowledge and information that M/s./Shri
veeeneee_having marginally noted address, a customer of our bank are/is
respectable and can be treated as good for any engagement upto a limit of Rs. ....cccceeveerennee.

(Rupees ).

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

(Signature)
For the Bank

NOTE (1) Bankers certificates should be on letter head of the Bank, self-attested and

should have been issued within Six months from original last date of submission
of the Bid.

(2) In case of partnership firm, certificate should include names of all partners as
recorded with the bank.
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FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES
It shall be furnished by bank on their original letter head. The certificate should not be old by
more than three months.

{Cl.4.3. g, Section 1}

BANK CERTIFICATE

This is to certify that M/s. is a reputed

company with a good financial standing.

If the contract for the work, namely.......cccceceveieieie e, is awarded to the above
firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.
to meet their working capital requirements for executing the above contract during the

contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT
(Non-Blacklisting & Non- Rescind/abandon)

1. |, the undersigned, do hereby certify that all the statements made in the required

attachments are true and correct.

2.  The undersigned also hereby certifies that neither our firmi.e.

M/s or our partners (in

case of JV) have abandoned any work on any Government Organization nor any contract
awarded to us for such works have been rescinded, during last five years prior to the date

of this bid.

3. The undersigned hereby declare that we have not been debarred or placed on any black

list declared by any Bank, Financial Institution and any Government Department.

4.,  The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the
Department to verify this statement or regarding my (our) competence and general

reputation.

5.  The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Department/

Project implementing agency.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

(Cash investment)
{Cl. 4.3.h, Section 1}

I, the undersigned do hereby undertake that our firm M/S .......coevieeieee e
would invest a minimum cash up to 25% of the value of the work during implementation of

the Contract.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

(for Green Technologies)
{Cl 4.4.A.b, Section I}

We have the experience of carrying out the works and we assure you that work shall be done

as per specification

OR

Although we have not done work as specified but we assure that we will arrange human and

material resource to carry out the work as per specification.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

Date
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BTATAT FAAT ARTREE, oo
RS JATI-TF

TR s = ol T 10 1 01 |
2. zg/tr% E I N
1 - = 0 £ | A igw e 7
B, AT ...ttt s et s et et s st s s s TI9TH BRI
6. TAI— (31) TS TAT TTT IO oo o7 fopar S

(d) STRATE TAT GRATT TIET oottt
7. GTORTRID HBHT BT TARIT ..ot

(@fad & fawg SFUe ¥ a5l ghadi, AWIES TR 3R rqHTfoTes Sl &1 fdaror faar
S| Al fedl =T W SRS JhaH It 8T B Al Wl faaver W a7 oy | afe
Al FFAToT 9T 21erar o0 AR & =g AT gRT < fores fovam ar 81 a1 S@r
faaror f fear S | w1ftharr / e Tfafafert vd drfed srRmef # fora fedal & an &
faoly w7 ¥ Sfg & @ 91g & yE©r uF i fear S iR S99 P Soold@ 59 B |

8. NTHTR TN
9. THIU-U—

A ERT A g & PR _IR JreRol gl aRA B e H g0 q
NiRENNcEC) %\lsﬂ‘cﬁﬁwswfﬁ‘cﬁgmqmaﬁq\wlﬂﬁgma@umzﬁ‘rﬂ‘s‘%‘l
[T Tl B AAGRT & TG H GO BRAT B 1B S & BT _ITEROT T
aRT IgH eﬁ?wmﬁﬁﬁﬁﬂmﬁa{wwwzﬁﬁﬂﬂﬁwﬁmw
P A W ARG 3mafed Il B |
[ LN

BX1ER

KTt AT / deldex

(gex Afeq)

RTerm IfRg T / BeldeR §RT I8 THIO—UF 39 W & gvaier 3 ffa fvar SR | sas
W TR B 3 SIfIsRY gRT yHoT—u= fefa =12} fohar S |

JHU—0F &7 & Jd IE AMARIRATIAR aRS i refierss / gfer srefieTd / deiieiqR / T,
SIUH. /IR FTAsr) /3ierar fedl o= iR ¥ Sifd dxrey Rurd ura &) gad 2 |

3. afog afdd 9 e qrug—g A of Iahd B |

I8 YUMH UF AERIG: &1 9 & foly A BN | If S99 Jd Pls WIS e B8Rl ©
sterar wrefl & favg Pig WIS e M ol BIdT & AT I§ bl FIST AWM H AT
Aifear fafafal & @ sramfoie Ifafafert § uwer Smar & O gfer favmr &1 g8
SREIRIE BT b $9&! a1 98 el ARG e / delde’ aT Haied T & 3fferar
P ST AR YATVI—T deblel R%d fhar SR |

39 YAT-A @ ufafe RTieerl erier § dor aRs gfes el /giord siedlad
BEATAT H Td 3TeT IoRex # faftraq sifdd @ SRl <iR fefa y\moT—u= @ v yifora
prer Ui IRTRER # 8raey ) SRAf |

Jhansi Nagar Nigam Page | 59



662/JKV/NN/2024-25

6. 39 WHT-UH & fHid xRl fRvd w1 @ ddy 7 qifqw fola &g Rrer
qRTRe e / hefdex &l 81T |
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SECTION 3:- CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. GENERAL CONDITION OF CONTRACT

1. Definitions

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meanings. Capital initials are used to identify
defined terms.

Act or Electricity Act, 2003 shall mean the Electricity Act, 2003 and include any
modifications, amendments and substitution from time to time;

Adjudicator (synonymous with Dispute Review Expert) is the person appointed
jointly by the Employer and the Contractor to resolve disputes in the first instance,
as provided for in Clauses 24 and 25. The name of the Adjudicator is defined in the
Contract Data.

Appropriate Commission shall mean
the Uttar Pradesh Power Corporation Limited (UPPCL)

Bill of Quantities means the priced and completed Bill of Quantities forming part
of the Bid.

Company shall mean a body corporate incorporated in India under the Companies
Act, 1956 or the Companies Act, 2013 or Cooperative Societies Registered under
Cooperative Societies Act, 1984, as applicable;

Compensation Events are those defined in Clause 44 hereunder.

Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub Clause 55.1.

Consents, Clearances and Permits shall mean all authorizations, licenses,
approvals, registrations, permits, waivers, privileges, acknowledgements,
agreements, or concessions required to be obtained from or provided by any
concerned authority for the purpose of setting up of the generation facilities
and/or supply of power line;

Contract is the contract between the “Employer” and the “Contractor” to execute,
complete and maintain the works till the completion of Defect Liability Period. It
consists of the documents listed in clause 2.3.

Contract Data defines the documents and other information which comprise the
Contract.

Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

Contractor's Bid is the completed Bidding document submitted by the Contractor
to the Employer and includes Technical and Financial bids.

Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.
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Days are calendar days; months are calendar months.

Defect is any part of the Works not completed in accordance with the Contract.

Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date

Discom or DISCOM shall refer to Dakshinanchal Vidyut Vitran Nigam Limited,
Kanpur Electricity Supply Company Limited, Madhyanchal Vidyut Vitran Nigam
Limited, Paschimanchal Vidyut Vitran Nigam Limited, Purvanchal Vidyut Vitran
Nigam Limited and Uttar Pradesh Power Corporation Limited (UPPCL).

Employer is the party who will employ the Contractor to carry out the Works.

Engineer is the person named in the Contract Data (or any other competent person
appointed and notified to the contractor to act in replacement of the Engineer)
who is responsible for supervising the Contractor, administering the Contract,
certifying payments due to the Contractor, issuing and valuing Variations to the
Contract, awarding extensions of time, and valuing the Compensation Events.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the
site to construct the works.

Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer
by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

Routine Maintenance is the maintenance of works for five years as specified in
the Contract Data.

The Defect Liability Period (DLP) of the entire works is of 5 years with routine
maintenance as per SOP and maintenance manual.

Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and
any modification or addition made or approved by the Engineer.

Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the
Site Possession Dates.

ST&DU or State Transmission & Distribution Utility shall mean the Board or the
Government Company notified by the respective State Government under Sub-
Section | of Section 39 of the Electricity Act, 2003.
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Sub-Contractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the construction work and/or routine
maintenance in the Contract, which includes work on the Site.

Tax means and includes a tax, duty, rate, toll, fee etc. levied by the central or state
Govt. or Local authorities under laws of India.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor which are needed for the construction or installation of the Works.

Variation is an instruction given by the Engineer, which varies the Works.

Works are what the Contract requires the Contractor to construct, install, and turn
over to the Employer, as defined in the Contract Data. Routine maintenance is
defined separately.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Engineer will provide instructions clarifying queries about the
Conditions of Contract.

2.2. If sectional completion is specified in the Contract Data, references in the Conditions
of Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date and
Intended Completion date for the whole of the Works).

2.3. The documents forming the Contract shall be interpreted in the following order of
priority:

(1) Agreement

(2) Letter of Acceptance, notice to proceed with the works

(3) Contractor's Bid

(4) Contract Data

(5) Conditions of Contract including Special Conditions of Contract
(6) Specifications

(7) Drawings

(8) Bill of quantities and

(9) any other document listed in the Contract Data as forming part of the
Contract.
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3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the
Contract Data.

3.2 The language for the formal correspondences are stated in the Contract Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the contract.

5. Delegation

5.1. The Engineer may delegate any of his duties and responsibilities to other people
except to the Adjudicator after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

6. Communications

6.1. All Certificate, notices or instructions to be given to the Contractor by Employer /
Engineer shall be sent on the address or contact details given by the Contractor in
Section 6- Form of Bid. The address and contact details for communication with the
Employer/ Engineer shall be as per the details given in bid document. Communications
between parties that are referred to in the conditions shall be in writing. The Notice sent
by Facsimile (fax) or other electronic means (email) shall be effective on confirmation of
the transmission. The Notice sent by Registered post or Speed post shall be effective
on delivery or at the expiry of the normal delivery period as undertaken by the postal
service.

7. Sub-contracting

7.1. The Contractor may sub-contract any portion of work, upto a limit specified in Contract
Data, with the approval of the Engineer but may not assign the Contract without the
approval of the Employer in writing. Sub-contracting does not alter the Contractor's
obligations.

8. Other Contractors

8.1. The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of other
Contractors. The Contractor shall as referred to in the Contract Data, also provide facilities and
services for them as described in the Schedule. The employer may modify the schedule of
other contractors and shall notify the contractor of any such modification.
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9. Personnel

9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel
as referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer. The Engineer will approve any proposed replacement of
key personnel only if their qualifications, abilities, and relevant experience are substantially
equal to or better than those of the personnel listed in the Schedule.

9.2. If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or his work force stating the reasons the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the work in the
Contract.

10. Employer's and Contractor's Risks

10.1. The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks

11.1. The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in India, the risks of war, hostilities, invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot
commotion or disorder (unless restricted to the Contractor's employees), and contamination
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely
to the design of the Works, other than the Contractor's design.

12. Contractor's Risks

12.1. All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the excepted
risks are the responsibility of the Contractor.

13. Insurance (Contractors All Risk Policy)

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover (Contractors All Risk Policy) from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract Data for the following
events which are due to the Contractor's risks:

a. loss of or damage to the Works, Plant and Materials;
b. loss of or damage to Equipment;

C. loss of or damage of property (except the Works, Plant, Materials and Equipment) in
connection with the Contract; and

d. personal injury or death.
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13.2. Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the
loss or damage incurred.

13.3. If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

13.4. Alterations to the terms of an insurance shall not be made without the approval of the
Engineer.

13.5. Both parties shall comply with any conditions of the insurance policies.

13.6. In any case, the Contractor shall keep the Employer indemnified from any such losses.

14. Site Investigation Reports

14.1. The Contractor is advised to visit the site and get any investigation done at his own, while
preparing the Bid.

15. Queries about the Contract Data

15.1. The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works
16.1. The Contractor shall construct and install the Works in accordance with the Specification
and Drawings.

17. The Works to be completed by the Intended Completion Date

17.1. The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the programme submitted by the Contractor, as updated
with the approval of the Engineer, and complete them by the Intended Completion Date.

18. Approval by the Engineer

18.1. The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

18.2. The Contractor shall be responsible for design of Temporary Works.

18.3. The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary
Works where required.

18.5. All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.
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19. Safety

19.1.  The Contractor shall be responsible for the overall safety of all activities on the Site
during the construction period to pass the traffic without any obstruction.

20. Discoveries

20.1. Anything of historical or other interest or of significant value unexpectedly discovered
on the Site is the property of the Employer. The Contractor is to notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site

21.1. The Employer shall give possession of all parts of the Site to the Contractor. If possession
of a part is not given by the date stated in the Contract Data the Employer is deemed to have
delayed the start of the relevant activities.

22. Access to the Site

22.1. The Contractor shall allow the Engineer and any person authorized by the Engineer
access to the Site, to any place where work in connection with the Contract is being carried
out or is intended to be carried out and to any place where materials or plant are being
manufactured / fabricated / assembled for the works.

23. Instructions

23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works which
comply with the applicable laws where the Site is located.

23.2. The Contractor shall permit the Employer to inspect the Contractor's accounts and
records relating to the performance of the Contractor and to have them audited by auditors
appointed by the Employer, if so required by the Employer.

24. Disputes

24.1. If the Contractor believes that a decision taken by the Engineer was either outside the
authority given to the Engineer by the Contract or that the decision was wrongly taken, the
decision shall be referred to the Dispute Review Expert within 15 days (subjected to latest
clause) of the notification of the Engineer's decision.

25. Procedure for Disputes

25.1. The official appointed by URIDA/Employer shall give a decision in writing within 15 days
of receipt of a notification of a dispute.

25.2. Deleted.

25.3 The arbitration shall be conducted in accordance with the arbitration procedure stated
in the Special Conditions of Contract.

26. Replacement of Dispute Review Expert

26.1. Deleted

Jhansi Nagar Nigam Page | 73



662/JKV/NN/2024-25

B. TIME CONTROL
27. Programme

27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order and timing for
all the activities in the Works along with monthly cash flow forecast. After the completion of
the construction works, the programme for the Routine Maintenance Work, showing the
general methods, arrangements, order and timing for all the activities involved in the Routine
Maintenance will also be submitted by the Contractor to the Engineer for approval. The
programme for Routine Maintenance will be submitted in each year for the period of
Maintenance.

27.2. An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

27.3. The Contractor shall submit to the Engineer, for approval, an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

27.4. The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.

28. Extension of the Intended Completion Date

28.1. The Engineer shall extend the Intended Completion Date if a Compensation Event occurs
or a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost.

28.2. The Engineer shall decide whether and by how much to extend the Intended Completion
Date within 5 days (to be decided by ULB) of the Contractor asking the Engineer for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing
the new Intended Completion Date.

28.3. The Engineer shall within 14 days of receiving full justification from the contractor for
extension of Intended Completion Date refer to the Employer for his decision. The Employer
shall in not more than 21 days communicate to the Engineer the acceptance or otherwise of
the Engineer's decision. If the Employer fails to give his acceptance, the Engineer shall not
grant the extension and the contractor may refer the matter to the Dispute Review Expert
under Clause 24.1.
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28.4. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts
of public enemy, civil commotion, sabotage, serious loss or damage by fire, explosions,
epidemics, strikes, lockouts or acts of God come under the legal concept of Force Majeure
(FM). Delays in performance of contractual obligations under influence of FM conditions are
condonable by the other party without any right to termination or damages, provided, notice
of the happening of any such event is given by the affected party to the other within 30 (thirty)
days from the date of occurrence. Works under the contract shall be resumed as soon as
practicable after such event has come to an end or ceased to exist. However, if such event
continues for a period exceeding 120 days, either party may at its option terminate the
contract by giving notice to the other party.

28.5. Delays in Execution:

i. A work may be completed ahead of schedule or delayed due to unforeseen fortuitous
circumstances, extra effort or developments beyond the control of the procuring entity
or the tenderer and it is sometimes difficult to apportion credit or responsibility. The
contractor may experience delay or disruption due to his own actions or inaction, those
of his sub-contractor or other contractors, those of the procuring entity or the
engineer, or other causes. Such delays expose the non-performing party to various
sanctions under the contract. These sanctions include extension of time, damages or
default termination of the contract. While examining the request of the contractor for
extension of time, the engineer shall consider all circumstances and categorise the
delays as follows:

a. Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather,
floods, and so on, applies;

b. Compensable delays — or Compensation Events, which put full burden of
responsibility on the Procuring Entity as covered in the GCC; and

c. Inexcusable delay (contractor’'s own faults), which puts the full burden of
responsibility on the contractor.

d. Concurrent delays - when two or more events responsible for delay overlap each
other. The delays may be attributable to the Procuring Entity or the contractor or
none, and fall in above categories. The eligibility for extension of time (EOT) should
be determined by plotting each contributing concurrent delay on the critical path.
The Procuring Entity/TIA should see that the concurrent delays do not result in
unnecessary extra extension of time.

ii.  Once the delay is categorised, it should then be determined not only whether the
contractor is eligible for time extension and/ or monetary relief but also whether
sanctions, such as Liquidated Damage (LD) or default termination, can be imposed on
the contractor.

29. Deleted.

30. Delays Ordered by the Engineer

30.1. The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works.
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31. Management Meetings

31.1. The Engineer may require the Contractor (all partners, in case of JV) to attend a
management meeting. The business of a management meeting shall be to review the plans
for the remaining work and to deal with matters raised in accordance with the early warning
procedure.

31.2. The Engineer shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken is to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

32. Early Warning

32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the
Contract Price or delay the execution of works. The Engineer may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

32.2. The Contractor shall cooperate with the Engineer in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Engineer.

C. QUALITY CONTROL
33. Identifying Defects

33.1. The Engineer shall check the Contractor's work and notify the Contractor for any Defects
which are found. Such checking shall not affect the Contractor's responsibilities. The Engineer
may instruct the Contractor to uncover and identify for any Defect and test any work that
Engineer considers that it may have a Defect.

34. Tests

34.1. If the Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples, if there is no Defect then such test shall be
a compensation Event.

During the execution of the project, routine tests as per technical specifications shall be
conducted at specified intervals to ensure quality and integrity, encompassing material
testing, structural integrity checks, and compliance verification. The Contractor shall maintain
a comprehensive test register documenting all tests conducted, and before proceeding with
subsequent stages, approval from the Employer for previous test results shall be obtained.

In order to control the quality of work, a Quality Control field laboratory shall be established
by Contractor in respective Nagar Nigam with comprising of multi-disciplinary professionals /
engineers and necessary test equipment’s to cover all types of quality control works pertaining
to the project.
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35. Correction of Defects

35.1. The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and is defined in the Contract Data. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

35.2. Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Engineer's notice.

35.3. Correction of Defects noticed during the Defects Liability Period and removal of
deficiencies in Routine Maintenance of Roads for five years

a.

The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins from the Completion Date of works of
construction and ends after five years. The Defects Liability Period shall be extended
for as long as the Defects remain to be corrected.

The Engineer shall give notice to the Contractor of any Defects before the end of the
maintenance period, which begins from the Completion Date of the Defect Liability
Period and ends after five years. The maintenance period shall be extended for as long
as the Defects remain to be corrected.

Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

The Contractor shall do the routine maintenance of roads, including pavement, road
sides, cross drains including surface drains and other components indicated in scope
of work to the required standards and in the manner as defined in Clause 1.1 and keep
the entire road surface and structure in defect free condition during the entire
maintenance period which begins from the Completion Date and ends after five years.

. In compliance to Programme of Routine maintenance work (as per clause 27.1)

submitted by the contractor, he shall carry out monthly inspection of roads under
maintenance, based on which, he shall submit monthly bills.

The maintenance standards shall meet the following minimum requirements and shall
fulfil the criteria, which has been elaborated in SOP and maintenance manual with
frequency and activity to be carried out.

To fulfil the objectives laid down in sub clauses 35.3.d and 35.3.e above, the
Contractor shall undertake detailed inspection of the roads at least once in a month.
The Engineer can increase this frequency in case of emergency. The Contractor shall
forward to the Engineer, the record of inspection and rectification each month. The
Contractor shall pay particular attention on those road sections, which are likely to be
damaged or inundated during rainy season.

The Engineer may issue notice to the Contractor to carry out removable of defects and
deficiencies in maintenance of defects, if any, noticed in his inspection, or brought to
his notice. The Contractor shall remove the defects within the period specified in the
notice and submit to the Engineer a compliance report. In any case the rectification
shall be done within 15 days. If the Contractor fails to rectify the defects noticed by the
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Engineer within the specified period it will cause the breach of contract and suitable
action shall be taken against the contractor as per specified clauses.

h. Any instructions issued by the Departmental Officer/Quality Control Engineer during
concurrence of contract or during defect liability period shall be binding upon the
contractor.

i. The Contractor shall maintain power line (underground) under the supervision of
respective substation Engineer-in-Charge as mentioned in the Contract data.

36. Uncorrected Defects

36.1. If the Contractor has not corrected a Defect within the time specified in the Engineer's
notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor
will pay this amount.

D. COST CONTROL

37. Bill of Quantities

37.1. The Bill of Quantities shall contain items for the construction, installation, testing,
commissioning work and Routine maintenance work to be done by the Contractor.

37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for the construction works.
The payment for routine maintenance of road to the contractor is performance based.

38. Changes in the Quantities

Deleted

39. Variations
39.1 All Variations shall be included in updated Programmes produced by the Contractor.

39.2 The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order, in writing, Variations within the scope of the Works, he
considers necessary during the progress of the Works. Such Variations shall form part of the
Contract and the Contractor shall carry them out and include them in updated Programmes
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken into account.

39.3  Any Extra items and items to be deleted shall be treated as 100% variations. Prior
approval of such items from Employer is mandatory.

Variation shall be sanctioned as per the latest circular which will be issued by URIDA/ competent
authority from time to time.
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40. Payments for Variations

40.1. If the quantity of work for any BOQ item is varied, it will not constitute a variation for
the purpose of payment to the contractor, at a rate other than the one mentioned in the
Agreement.

40.2. If the items for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate for such variation item from similar items in the Bill of Quantities.

40.3. |If the rate for Variation item cannot be determined in the manner specified in Clause
40.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer
shall assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor. As far as possible, the rate analysis
shall be based on the standard data book and the relevant schedule of rates of the state. The
recommendation of the Engineer on the rate so determined shall be submitted to the
employer for approval. The decision of the employer shall be final and binding on the
Contractor.

41. Cash Flow Forecasts

41.1. When the Programme is updated, the contractor is to provide the Engineer with an
updated cash flow forecast.

42. Payment Certificates

42.1. The Contractor shall submit to the Engineer monthly statements of the estimated value
of the work completed less the cumulative amount certified previously.

42.2. The Engineer shall check the Contractor's monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking into account any credit or debit for the

month in question in respect of materials for the works in the relevant amounts and under
conditions set forth in sub-clause 51(3) of the Contract Data.

42.3. The value of work executed shall be determined by the Engineer / authorized
representative of Nodal/Competent authority.

42.4. The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

42.5. The value of work executed shall include the valuation of Variations and Compensation
Events. (asked to check compensation events)

42.6. The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.
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42.7. The payment to the Contractor will be as follows for routine maintenance:

The payment to be made to the Contractors for routine maintenance of roads is as follows

and as per circulars given time to time.

Payment for the routine maintenance is performance based and lump sum as provided in

the contract. For assessing the performance of roads and payment, the Contractor should

submit monthly bills of maintenance in first week of next month, through regular routine

inspection (RI) and Performance Evaluation (PE) by the engineer. The details of RI, marking

system in PE and payment methodology is given in note below. The detailed marking

system is given in contract data, clause 4 (vi).

(1)

(3)

Payment for routine maintenance will be performance based. For certification of
payment of routine maintenance, the engineer shall determine whether the
contractor has actually achieved compliance to the Service Quality Level (and other
requirements) specified in the SOP and maintenance manual, with reference to 100-
point (hundred point) performance indexes assigned to various maintenance
activities as given in the contract data and the engineer shall certify the amount to
be paid to the contractor. If contractor has not corrected a Defect pertaining to the
Defects Liability Period or attended maintenance work under clause 35 of these
conditions, to the required standard and performance index is below 80 points
(eighty points) no payment will be released for that period even if such
maintenance is attended in subsequent months. If performance index is 100 points
full payment, at the approved rate, shall be released. If performance index is
between 80 to 100, proportionate deduction in payment will be made for the
works not attended during that period.

For performance evaluation and payment of routine maintenance individual road
shall be the unit. Evaluation shall be done separately for every km or part thereof
(segment wise) and weighted average of marks obtained shall be considered while
making payment.

If any two segments get less than 80 marks or any particular segment continuously
gets less than 80 marks, the payment for whole road shall be denied. Details are as
below.

Note: The Routine Inspection and performance evaluation of road will be done for the

whole road.
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ROUTINE INSPECTIONS
(1) Everyroad must be inspected for Routine Inspection (RI) at least once in
every month. (Monthly frequency)

(2) Routine inspection can be carried out by any of the PIU officers including Sub
Engineer /JE/AE/DE/AEE/EE or equivalent.

(3) Deleted.

(4) For the purpose of Rl, each road shall be divided into segments of one
kilometer or part thereof. Complete road length shall be compulsorily
inspected during a routine inspection.

(5) For each segment two geo-tagged and time-stamped photographs shall be
documented for each segment. The chainages for capturing photographs
shall be system generated to ensure randomness.

(6) Deleted.
(7) Deleted.

PERFORMANCE EVALUATION (PE)
(1) Everyroad must be evaluated at least once in every month. (Monthly
frequency)

(2) PE can be carried out by any of the PIU officers including Sub Engineer/ JE/
AE/DE/AEE or equivalent.

(3) For the purpose of PE, each road shall be divided into segments of one
kilometer or part thereof. Based on the grading of Rl and along with
photographs documented during Rl, every segment is given marks out of 100
on the parameters fixed for PE. The weighted average marks are then
evaluated for the entire road.

(4) Allthe PE conducted need to be finalized by the respective PIU-in- charge.

(5) While finalizing PE, PIU-in- charge may change the marks given to the road by
the inspecting officer, along with mentioning the reasons for the change
made.

(6) Criteria for Payment based on the marks obtained in PE is as follows:

a) If the weighted average marks for the entire road is 100 then full
payment will be done.

b) If the weighted average marks for the entire road is between 80 and
100, then proportionate payment will be done. For e.g if the marks
obtained is 88 out of 100 then 88% of the amount of bill raised will be
paid.
If the weighted average marks for the entire road is less than 80 then no
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payment will be done for the entire road.
c) Deleted.

d) If any two segments of a road get less than 80 marks in the same PE,
then no payment will be done for the entire road.

e) If any particular segment of a road gets less than 80 marks in two
consecutive PE, then no payment will be done for the entire road.

(6) The Contractor shall submit to the Engineer a bill every month for the routine
maintenance of the roads from the date the maintenance period starts i.e.
from completion date as defined in Section 3, Clause 1.1, it will be supported
with a copy of the record of the Contractor’s monthly inspection and other
instructions received from the Engineer.

(7) The payment will be made quarterly for the monthly bills received and as
certified by the Engineer based on performance by the Contractor.

(8) The contractor shall submit monthly bills by the 10th day of the next month
and if the bill for a month is not received from the Contractor, he forfeits his
right for the payment and no payment shall be due to the contractor.

On submission of timely bills, engineer to certify the quality and actions taken
as per clause 35.3.g by the contractor, by way of Routine inspection and
Performance evaluation, marking system as explained herein before, the
frequency of Rl and PE is every two months and payment of bills is six monthly
and Engineer should ensure not delay of Rl and PE=

(9) If the Contractor has failed to carry out the maintenance within the period
specified by the Engineer, no payment of any kind will be due to the
Contractor for that month.

43. Payments

37.1. Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of the contract and taxes at source, as applicable under the law. The
Employer shall pay upon the submission of bill and satisfactory execution of work the
Contractor the amounts certified by the Engineer within 28 days of the date of each certificate.

43.2. Deleted

43.3 Deleted.

44. Compensation Events

44.1.

The following are Compensation Events unless they are caused by the Contractor:
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(a)

(b)

(c)

(d)

(e)
(f)

(g)

(h)

(i)

)
(k)
(1)

44.2. Deleted.
44.3. Deleted.
44.4, Deleted.

45, Tax
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The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Contract Data.

The Employer modifies the schedule of other contractors in a way, which
affects the work of the contractor under the contract.

The Engineer orders a delay or does not issue drawings, specifications or
instructions required for execution of works on time.

The Engineer instructs the Contactor to uncover or to carry out additional
tests upon work, which is then found to have no Defects.

The Engineer does not approve of a subcontract to be let, within 15 days.

Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of Letter of Acceptance from the
information issued to Bidders (including the Site Investigation Reports),
from information available publicly and from a visual inspection of the site.

The Engineer gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other
reasons.

Other contractors, public authorities utilities or the Employer does not
work within the dates and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

The advance payment is delayed, beyond 28 days after receipt of
application and bank guarantee.

The effect on the Contractor of any of the Employer's Risks.
The Engineer unreasonably delays issuing a Certificate of Completion.

Other Compensation Events listed in the Contract Data or mentioned in the
Contract.

45.1. The rates quoted by the Contractor shall be deemed to be inclusive all taxes but exclusive
of G.S.T, which shall be paid extra as applicable.

46. Currencies

46.1. All payments shall be made in Indian Rupees.

47. Price Adjustment
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Deleted

48. Retention

48.1. The Employer shall retain from each payment due to the Contractor, the proportion
stated in the Contract Data until Completion of the whole of the Works.

48.2. On Completion of the whole of the Works half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has certified
that all Defects notified by the Engineer to the Contractor before the end of this period have
been corrected.

48.3. On completion of the whole works, the contractor may substitute retention money with
an "on demand" Bank guarantee.

49. Liquidated Damages

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated
in the Contract Data for each day that the Completion Date is later than the Intended
Completion Date (for the whole of the works or the milestone as stated in the contract data).
The total amount of liquidated damages shall not exceed the amount defined in the Contract
Data. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages does not affect the Contractor's liabilities.

49.2. If the Intended Completion Date is extended after liquidated damages have been paid,
the Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the over
payment calculated from the date of payment to the date of repayment at the rates specified
in Sub Clause 43.1.

49.3. If the contractor fails to comply with the time for completion as stipulated in the tender,
then the contractor shall pay to the employer the relevant sum stated in the Contract Data as
Liquidated damages for such default and not as penalty for everyday or part of day which shall
elapse between relevant time for completion and the date stated in the taking over certificate
of the whole of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery deduct the amount of
such damages from any monies due or to become due to the contractor. The payment or
deduction of such damages shall not relieve the contractor from his obligation to complete
the works on from any other of his obligations and liabilities under the contract.

49.4. If, before the Time for Completion of the whole of the Works or, if applicable,
any Section, a Taking - Over Certificate has been issued for any part of the Works or of a
Section, the liquidated damages for delay in completion of the remainder of the Works or of
that Section shall, for any period of delay after the date stated in such Taking-Over Certificate,
and in the absence of alternative provisions in the Contract, be reduced in the proportion
which the value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of
liquidated damages and shall not affect the limit thereof.
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50. Deleted.

51. Advance Payment

51.1. The Employer shall make advance payment (not to be paid in less than two installments
except in special circumstances for which the reasons to be recorded in writing) to the
Contractor of the amounts stated in the Contract Data by the date stated in the Contract Data,
against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a
bank acceptable to the Employer in amounts and currencies equal to be at least 110% of the
advance payment. The guarantee shall remain effective until the advance payment has been
repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid
by the Contractor. The mobilization advance would be deemed as interest bearing advance at
an interest rate of 10% to be compounded quarterly.

51.2. The Contractor is to use the advance payment only to pay for Equipment, Plant and
Mobilization expenses required specifically for execution of the Works. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices
or other documents to the Engineer.

51.3. The advance payment shall be repaid by deducting proportionate amounts from
payments otherwise due to the Contractor, following the schedule of completed percentages
of the Works on a payment basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price adjustments, Compensation
Events, or Liquidated Damages.

51.4. Secured Advance- No Secured Advances will be given.

52. Securities

52.1. The Performance Security (including additional security for unbalanced bids) shall be
provided to the Employer no later than the date specified in the Letter of Acceptance and shall
be issued in an amount and form and by a bank or surety acceptable to the Employer, and
denominated in Indian Rupees. The Performance Security shall be valid until a date 28 days
from the date of expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate of completion.

53. Deleted.
54. Cost of Repairs
54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the

Start Date and the end of the Defects Correction periods shall be remedied by the Contractor
at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.
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E. FINISHING THE CONTRACT
55. Completion

55.1. The Contractor shall request the Engineer to issue a Certificate of Completion of the
Works and the Engineer will do so upon deciding that the Work is completed.

56. Taking Over

56.1. The Employer shall take over the Site and the Works within seven days of the Engineer
issuing a certificate of Completion.

57. Final Account

57.1. The Contractor shall supply to the Engineer a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any final payment that
is due to the Contractor within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory
after it has been resubmitted, the Engineer shall decide on the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the Contractor's revised
account.

58. Operating and Maintenance Manuals

58.1. If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

58.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold
the amount stated in the Contract Data from payments due to the Contractor.

59. Termination

59.1. The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

59.2. Fundamental breaches of Contract include, but shall not be limited to the following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown
on the current Programme and the stoppage has not been authorized by
the Engineer;

(b) the Engineer instructs the Contractor to delay the progress of the Works
and the instruction is not withdrawn within 28 days;
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(c) the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

(d) a payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer's certificate;

(e) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Engineer;

(f) the Contractor does not maintain a security which is required;

(g) the Contractor has delayed the completion of works by the number of days
for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: "corrupt practice" means the offering, giving, receiving or
soliciting of anything of value to influence the action of a public official in the procurement
process or in contract execution. "Fraudulent practice" means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract to the detriment of
the Borrower, and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the Borrower
of the benefits of free and open competition."

59.3. When either party to the Contract gives notice of a breach of contract to the Engineer
for a cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide
whether the breach is fundamental or not.

59.4. Notwithstanding the above, the Employer may terminate the Contract for convenience.

59.5. If the Contract is terminated the Contractor shall stop work immediately, make the Site
safe and secure and leave the Site as soon as reasonably possible.

60. Payment upon Termination

60.1. If the-Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done less advance
payments received up to the date of the issue of the certificate, less other recoveries due in
terms of the contract, less taxes due to be deducted at source as per applicable law and less
the percentage to apply to the work not completed as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt payable to the
Employer.

60.2. If the Contract is terminated at the Employer's convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the
work done, the cost of balance material brought by the contractor and available at site, the
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the
Works and less advance payments received up to the date of the certificate, less other
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recoveries due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

61. Property

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to
be the property of the Employer, if the Contract is terminated because of a Contractor's
default.

62. Release from Performance

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor the Engineer shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment was made.

F. SPECIAL CONDITIONS OF CONTRACT
63. Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour local or other, and for their payment, housing,
feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

64. Compliance with Labour Regulations:

During continuance of the contract, the Contractor and his sub-contractors shall abide at all
times by all existing labour enactments and rules made thereunder, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to construction
industry are given below. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made thereunder, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as may
be necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor, the Engineer/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer/Engineer shall also
have right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.
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The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.
65. SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

a)

b)

d)

f)

9)

h)

Workmen Compensation Act 1923 : - The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed five (5) years’ service or more on death, the rate of 15 days wages
for every completed year of service. The Act is applicable to all establishments
employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952 : The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33%. The
benefits payable under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951:- The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in
case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The Principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from
the designated Officer. The Act is applicable to the establishments or
Contractor of Principal Employer, if they employ 20 or more contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act,
if the employment is a scheduled employment. Construction of Buildings,
Roads, Runways are scheduled employments.

Payment of Wages Act 1936:- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

Equal Remuneration Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not
making discrimination against Female employees in the matters of
transfers, training and promotions etc.

Payment of Bonus Act 1965:- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages
to employees drawing Rs.3500/-per month or less. The bonus to be paid to
employees getting Rs.2500/- per month or above upto Rs.3500/- per month
shall be worked out by taking wages as Rs.2500/ -per month only. The Act does
not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State
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Governments have reduced the employment size from 20 to 10 for the purpose
of applicability of this Act.

i) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure
for resolution of Industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

k) Industrial Employment (Standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the States and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on
matters provided in the Act and get the same certified by the designated
Authority.

) Trade Unions Act 1926:- The Act lays down the procedure for registration of
trade unions of workmen and employers. The Trade Unions registered under
the Act have been given certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulation of employment of children in all other
occupations and processes. Employment of Child Labour is prohibited in
Building and Construction Industry.

n) Inter-State Migrant workmen's (Regulation of Employment & Conditions of
Service) Act 1979 :- The Act is applicable to an establishment which employs 5
or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated
in another state). The Inter-State migrant workmen, in an establishment to
which this Act becomes applicable, are required to be provided certain facilities
such as housing, medical aid, travelling expenses from home upto the
establishment and back, etc.

o) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the
establishments who carry on any building or other construction work and
employs 10 or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost
of construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as Canteens, First-Aid
facilities, Ambulance, Housing accommodations for workers near the work
place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

p) Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable
to premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in manufacturing process.
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65. Provision of vehicle

Contractor have to provide one vehicle in good condition of hard top of make not before
two years in proper running condition with maintenance of vehicle, all POL and driver with
valid license to the department for which no extra payment will be made to contractor
during execution of work.

66. Drawings and Photographs of the Works

a. The Contractor shall do photography/video photography of the site firstly
before the start of the work, secondly mid-way in the execution of different
stages of work and lastly after the completion of the work. No separate
payment will be made to the Contractor for this.

b. The Contractor shall not disclose details of Drawings furnished to him and
works on which he is engaged without the prior approval of the Employer
in writing. No photograph of the works or any part thereof or plant
employed thereon, except those permitted under clause 58.1, shall be
taken or permitted by the Contractor to be taken by any of his employees
or any employees of his sub-Contractors without the prior approval of the
Employer in writing. No photographs/ Video photography shall be
published or otherwise circulated without the approval of the Employer in
writing.

c. The Apprentices Act, 1961-The Contractor shall duly comply with the
provisions of the Apprentices Act, 1961 (lll of 1961), the rules made there
under and the orders that may be issued from time to time under the said
Act and the said Rules and on his failure or neglect to do so, he shall be
subject to all liabilities and penalties provided by the said Act and said Rules

67. Green technologies

67.1 RECYCLING OF BITUMINOUS PAVEMENTS
Recommended practice for recycling of bituminous pavements as per IRC 120: 2015
67.2 CEMENT GROUTED BITUMINOUS MIX

Flexible pavements are the most common types of pavement used for highways in India and
rest of the world. Bituminous wearing course of such pavements often suffer wet weather
damage which gets aggravated in cities due to flooding during monsoon. The pavements at
traffic intersections, parking places and bus stops are noticeably damaged due to frequent
braking action and fuel spillage. So, there arises a need for durable wearing course which is (i)
strong enough to resist braking and accelerating effect of traffic (ii) fuel resistant (iii)
impervious to water and (iv) moisture resistant. Research at [IT Kharagpur and at CSIR-CRRI
has shown that open graded bituminous layer grouted with a cementitious grout can form a
durable wearing course. Some other research Institute had developed similar product which
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has been used at a few locations in Kharagpur, Surat and Amravati. Flexible and Rigid
pavements are common in India and now composite pavements are emerging.

The present guidelines deal with the design, preparation and application procedure for CGBM
to be laid over bituminous surface. Almost single graded bituminous mix (having voids more
than 25% which is more than the voids in traditional dense graded bituminous mixes) is paved
and grouted with cement grout as under:

i) Mixed with optimum dose of bituminous binder (sometimes fibers may be added to prevent
drain down) (ii) paved over a base (iii) compacted to design density (iv) filled with cementitious
grout slurry (sufficiently flowable cement grout is applied on the compacted surface). This
cement grout is primarily prepared by mixing suitable proportions of cement, fine sand and
water. Other materials like fly ash, micro silica, super plasticizers, fibres etc. may be
adequately and suitably added in order to improve the grout flowability and strength of grout.

CGBM is to be generally used as surface layer, but it also has potential to be used as base
course

FOLLOW IRC:SP:125-2019 GUIDELINES FOR CEMENT GROUTE BITUMINOUS MIX SURFACING
FOR URBAN ROADS.

67.2 WASTE PLASTIC ROADS
Use of Waste Plastics in Road Construction

Dry Process: In Dry process, shredded waste plastics are used as coating material for
aggregates. Heated stone aggregate (170°C) coated with waste plastic is mixed with hot
bitumen (160°C) and the mix is used for road laying.

The aggregate when coated with plastics improved its quality with respect to voids, soundness
and moisture absorption and decreases porosity and thus the performance of the pavement
is increased.

Wet Process: Plastic waste is ground and made into powder. Powdered plastic waste is added
to the bitumen at 160°C. High shear blender is required to prepare plastic modified bitumen
and specific chemical treatment may be required to restrict the phase separation.

IRC:SP:98-2013- GUIDELINES FOR THE USE OF WASTE PLASTIC IN HOT BITUMINOUS MIXES (DRY
PROCESS) IN WEARING COURSES

67.3 CONVENTIONAL AND THIN WHITETOPPING

Whitetopping is defined as a Portland Cement Concrete (PCC) overlay constructed on the top
of an existing bituminous pavement. Whitetopping is thus PCC resurfacing (overlay) as a
rehabilitation or structural strengthening alternative on bituminous pavement. The PCC
overlay may or may not be bonded to the layer below.

Whitetopping on existing bituminous pavements provides many additional benefits as
compared to conventional bituminous overlay alternative. Some of the benefits are:

e Long life, low maintenance, low life-cycle cost, improved safety and environmental
benefits.
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Bituminous overlays exhibit a more rapid loss of serviceability as compared to concrete
whitetopping at some critical locations. The lives of successive bituminous overlays become
progressively shorter after the first overlay.

Deformation like rutting and cracking predominant in case of bituminous pavements is
normally absent with concrete surfaces of whitetopping. This is particularly true in a hot
climate like India.

Conventional Whitetopping improves structural capacity of existing bituminous pavement,
if built on a strong base course, and it impedes structural distresses.

Whitetopping requires much less maintenance and as such involves much less frequent
lane closures of road, as compared to bituminous surfaces.

Whitetopping is quite cost-effective to tackle annual budget constraints and high traffic
levels. It is, therefore, quite relevant to Indian conditions.

Whitetopping can uniformly fill ruts in the wheel path of bituminous pavements more
effectively because concrete is far more stiff and consistent at high temperature than
bituminous mixes. Broadly, for similar reasons, the occurrence of cracks is also relatively
much less in case of whitetopping.

Concrete is relatively light in colour and hence concrete surface is more reflective to light,
absorb less heat and reduce the urban heat island effect. Improved reflection of lights from
vehicles enhances safety, lowers energy requirement of external lighting, lower
contribution to heat in environment.

Fuel consumption on concrete roads has been found to be less than the bituminous roads

FOLLOW IRC:SP:76-2015-GUIDELINES FOR CONVENTIONAL AND THIN WHITETOPPING.

Any other technology accredited by IRC may be considered as green technology for the
similar work experience under Section 1 ITB, Cl. 4.5.

ARBITRATION (GCC Clause 25.3)

The procedure for arbitration will be as follows:

25.3 (a) In case of Dispute or difference arising between the Employer and a domestic

contractor relating to any matter arising out of or connected with this agreement,
such disputes or difference shall be settled in accordance with the Arbitration and
Conciliation Act, 1996. The parties shall make efforts to agree on a sole arbitrator
and only if such an attempt does not succeed and the Arbitral Tribunal consisting of
3 arbitrators one each to be appointed by the Employer and the Contractor and the
third Arbitrator to be chosen by the two Arbitrators so appointed by the Parties to
act as Presiding Arbitrator shall be considered. In case of failure of the two
arbitrators appointed by the parties to reach upon a consensus within a period of 30
days from the appointment of the arbitrator appointed subsequently, the Presiding
Arbitrator shall be appointed by the Indian Road Congress (IRC) empaneled list.
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(b) The Arbitral Tribunal shall consist of three Arbitrators one each to be appointed by
the Employer and the Contractor. The third Arbitrator shall be chosen by the two
Arbitrators so appointed by the Parties, and shall act a presiding arbitrator. In case
of failure of the two arbitrators appointed by the parties to reach upon a consensus
within a period of 30 days from the appointment of the arbitrator appointed
subsequently, the Presiding arbitrator shall be appointed by the Indian Road
Congress (IRC) empaneled list.

(©) If one of the parties fails to appoint its arbitrator in pursuance of sub clause (a) and
(b) above within 30 days after receipt of the notice of the appointment of its
arbitrator by the other party, then the; Indian Roads Congress shall appoint the
arbitrator. A certified copy of the order IRC., making such an appointment shall be
furnished to each of the parties.

(d) Arbitration proceedings shall be held in India, and the language of the arbitration
proceedings and that of all documents and communications between the parties
shall be English.

(e) The decision of the majority of arbitrators shall be final and binding upon both
parties. The cost and expenses of Arbitration proceedings will be paid as
determined by the arbitral tribunal. However, the expenses incurred by each party
in connection with the preparation, presentation, etc. of its proceedings as also the
fees and expenses paid to the arbitrator appointed by such party or on its behalf
shall be borne by each party itself.

(f) Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the owners shall not be withheld, unless
they are the subject matter of the arbitration proceedings.
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SECTION 4:- CONTRACT DATA
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CONTRACT DATA
Clause Reference
with respect
to section3

Note for Bidders: Following Special Conditions of Contract (SCC) shall apply for this
procurement. These Special Conditions shall modify/ substitute/ supplement the

corresponding (GCC) clauses as indicated below. Whenever there is any conflict between the
provision in the GCC and that in the SCC, the provision contained in the SCC shall prevail.

Condition of Topic Conditions
Contract
Clause No.
[Cl.1.1] The Authority/Employer Nagar Ayukt,
Uhansi Nagar Nigam,
Near EliteCossing, Jnsi-284001 (UP)
[Cl.1.1] The Engineer Chief Engineer, Jhansi Nagar Nigam
[Cl.1.1] The Dispute Review Expert  |[URIDA
appointed by the Authority
[Cl.1.1&35] The substation Engineer in Executive Engineer,
Charge Uhansi Nagar Nigam, Jhansi
[Cl.1.1&35] Defects Liability Period [5Year from the date of Completion of
Work]
[Cl.1.1&35] Routine Maintenance Period |[5 Year from the date of Completion of
Work]
[Cl.1.1&35] Period for Joint Inspection [ 1 Month or as per requirement assessed
by the Engineer/Authority]
[CI. 27.3] The amount to be withheld |5 lakhs
for late submission of an
updated programme
[Cl.1.1] Start Date 7 days from the date of issue of the Notice
to proceed with the work.
[Cl.1.1, 17&28] (Intended Completion Date (15 months from date of awarding tender
[Cl.2.2 & 49.1] Milestones (physical works): Milestone 1 i.e.20.00% : 3 Months.
Milestone 2 i.e. 50.00%: 8 Months.
Milestone 3 i.e. 80.00%: 12 Months.
Milestone 4 i.e. 100.00%: 15 Months.
[Cl. 1.1] The Site As per BOQ
[Cl. 1.1] The name and identification 662/JKV/NN/2024-25
number of the Contract
[Cl. 1.1] The works consist of the works shall, inter alia, include the
following, as specified in Section V or as
directed by the Authority
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[CI. 2.3(9)] Work programmed and any NA
other document to complete
the work as per schedule
[C1. 3.1] The law which applies to the Law of Uttar Pradesh Government
Contract
[Cl. 3.1] The language of the Contract English
documents
[Cl. 3.2] The language for the formal Hindi and English
correspondences
[C1.7.1] Limit of subcontracting 25% of the Initial Contract Price
[CI. 8.1] Schedule of other Contractor NA
[Cl. 9] The Schedule of Key As per Annex.-1l to Section |
Personnel
[Cl.13] Minimum insurance cover Physical property, injury and death is Rs.5
lakhs per occurrence with the number of|
occurrences limited to four. After each
occurrence, contractor will pay additional
premium necessary to make insurance valid
for four occurrences always.
[Cl. 21] Site Possession Date Date of issue of notice to proceed with the
work
[Cl. 26] Appointing Authority for theCEo’ URIDA
Dispute Review Expert
[Cl. 27.1] The period for submission of[ll0 days from the issue of Letter Oof|
the programme for approvalAcceptance
of Engineer
[Cl. 27.3] The period between/One Month
programme updates
[Cl. 44] The following events shall also| ® Substantially adverse ground conditions
be Compensation Events: encountered during the course off
execution of work not provided for in
the bidding document

e Removal of underground utilities
detected subsequently

e Significant change in classification off
soil requiring additiona
mobilisation by the contractor, e.g.
ordinary soil to rock excavation,

e Removal of unsuitable material like
marsh, debris dumps, etc not
caused by the contractor

e Artesian conditions

e Seepage, erosion, landslide
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e River training requiring protection off
permanent work

e Presence of historical, archeological or
religious structures,
monuments interfering with the works

e Restriction of access to ground imposed|

by  civil, judicial, or  military|
authority
[CI. 46] The currency of the Contract || dian Rupees
[Cl. 48] ::tzi?\?dp?rg'lz:t?;c:?r:/g:a%s 5% from each bill subject to a maximum of
5% of final contract price.
[Cl. 49] ﬁ?r::gn;sogoll(?jtg?/t?: For Whole of work (I/2000)th of the Initial
; Contract Price, rounded off to the nearest
completion of works Thousand, per day.
For sectional completion (wherever
specified, in Milestones (physical works)
(Cl.2.2 & 49.1) of Contract Data (1/200)th of|
initial contract price for 5 km section,
rounded off to the nearest thousand per
day.
[Cl. 49] Maximum limit of liquidated
: 10%
damage for delay in
completion of work. After 10% the bond will be terminated and
securities will be forfeited and the works
will be executed on the risks & cost of the
contractor.
[Cl.51 & 52] |Amounts of the advance

payment

Yes

If Yes (The advance payment will be paid to
the Contractor no later than 28 days after
fulfillment of the below conditions).

i. Mobilization
10% of the Contract price

On submission of unconditional Bank
Guarantee, (to be drawn before the end
of 20% of Contract period). The
contractor may furnish four bank
guarantees of 2.5% each, valid for full
period.

ii. EQuipment

90% for new and 50% of depreciated
value for old equipment. Total amount
will be subject to a maximum of 5% of
the Contract price.

After equipment is brought to site

(provided the Engineer is satisfied that
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the equipment is required for
performance of the contract) and on
submission of unconditional Bank
Guarantee for amount of advance.

iii. Deleted

[CI. 51]

Repayment of advance
payment for mobilization and
equipment:

The advance loan shall be repaid with
percentage deductions from the interim
payments certified by the Engineer under
the Contract. Deductions shall commence in
the next Interim Payment Certificate
following that in which the total of all such
payments to the Contractor has reached not
less than 20 per cent of the Contract Price
or 6 (Six) months from the date of payment
of first instalment of advance, whichever
period concludes earlier, and shall be made
at the rate of 20 per cent of the amounts of
all Interim Payment Certificates until such
time as the loan has been repaid, always
provided that the loan shall be completely
repaid prior to the expiry of the original
time for completion pursuant to Clauses 17
and 28.

The advance would be deemed as interest|
bearing advance at an interest rate of 10%
to be compounded quarterly

[CI. 51.4]

Secured Advance

No Secured Advances will be given.

[CI. 52]

The Securities shall be for the
following minimum amounts

equivalent as a percentage of
the Contract Price:

Performance Security for 5 per cent of
contract price plus Rs............
............................. (to be decided after|
evaluation of the bid) as additional security
in terms of ITB Clause 29.5.

The standard form of Performance Security
acceptable to the Authority shall be an
unconditional Bank Guarantee of the type
as presented in Section 8 of the Bidding
Documents

[Cl. 58]

Schedule of Operating and
Maintenance Manuals

[As ascertained in Annexure 4]

[Cl. 58]

The date by which "as-built"
drawings (in scale as
directed) in 2 sets are
required

Within 28 days of issue of certificate of|
completion of whole or section of the work,
as the case may be.

[Cl. 58]

The amount to be withheld
for failing to supply "as built"

Rs. One Lakhs.
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drawings by the date

required

[CI. 59.2] The following events shall  The Contractor has contravened Sub-clause
also be fundamental breach (7.1 and Clause 9 of GCC
of contract

[3, Cl. 60] The percentage to apply to |20 per cent

the value of the work not
completed representing the
Authority's additional cost for
completing the Works

4, Routine Maintenance during five years after the Completion Date is defined in SOP and

maintenance manual:

(i) Deleted.

(ii) Deleted.
(iii) Deleted.
(iv) Deleted.
(v) Deleted.

(Note: A periodical renewal is not part of routine maintenance).

(vi) The periodicity of routine maintenance activities shall be as follows, this is for guidance
only , however, road is to be maintained in serviceable condition all the time and payment is
performance based, as per performance evaluation and marks obtained.

Routine Maintenance Activities and their frequency with performance index (PI) —
Bituminous Road/ Cement Concrete Roads/ Paver Block Road
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Frequency of operation

Bituminous Road/

SI. No. | Name of Item/ Activities . Cement Concrete
in ayear
Roads/ Paver Block
Road
1. |Maintenance of Travel Lane As mentioned in SOP and 30
maintenance manual
2. |Maintenance of Street lighting | A< mentioned in SOP and 15
& Maintenance of Landscape maintenance manual
features
3. Maintenance of Storm water As mentioned in SOP and 10
drains maintenance manual
4. | Maintenance of Footpath and | A< mentioned in SOP and 10
cycle track maintenance manual
5. Maintenance of power line As mentioned in SOP and 10
(underground electrification) maintenance manual
6. |Maintenance of Road signs & As mentioned in SOP and 10
markings maintenance manual
7. |Maintenance of (other) Utilities | As mentioned in SOP and 5
maintenance manual
8. Maintenance of Street furniture | As mentioned in SOP and 5
& Bus shelters maintenance manual
9. Maintenance of Bridges, As mentioned in SOP and 5
culverts, structures maintenance manual
Total 100

Note: Maintenance of Utilities refers to civil work of all utilities constructed by the

contractor except storm water.
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SECTION 5:- SCOPE OF WORK & TECHNICAL
SPECIFICATION
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1. Project Background

Urban areas are known as the growth engines of the country. Uttar Pradesh has the highest
number of urban bodies in India. The state is committed to achieve the target of "One Trillion
Economy" by the year 2027 by strengthening the basic infrastructure, especially the urban
basic infrastructure and enhance "Ease of Doing Business" and "Ease of Living". Roads are the
most vital component of urban basic infrastructure. Most of the commercial and economic
activities are conducted along the roads. Hence, integrated road network becomes one of the
prime components of urban basic infrastructure. Due to increasing urbanization in the State,
there is a great need to develop and enhance an integrated road network using innovative
technology to reduce the burden of extra vehicles on the roads and to bring enhanced mobility
in the means of transport. In the given context and to promote social and economic
development in the State and encourage economic autonomy in ULBs through the
development of roads, an incentive-based scheme "Chief Minister-Green Road Infrastructure
Development Scheme- Urban (CM-GRIDS)" is being launched by the Urban Development
Department. CM GRIDS aims to make the existing "Urban Road Improvement Scheme" being
implemented from 2013-14, more effective. In urban areas, the development of roads of 45
meters or more width is generally done by the Public Works Department in the form of
National Highway and State Highway and the development of roads of less than 10 meters
width is done by the Finance Commission, Mukhyamantri Nagar Srujan Yojana (C M NSY) and
Pt. Deen Dayal Upadhyaya Nagar Vikas Yojana etc. are done by the urban bodies as a
component, but there is no dedicated plan for the development of roads between 10 m to 45
m wide , while the roads of the said width are the main routes of urban traffic and economic
activities.

2. Scope of Work

Scope of work includes applying the design principles, objective and expected outcomes
illustrated in drawings. The implementing agency (i.e contractor) shall review the design and
details for betterments or improvements if any which may be incorporated to better achieve
the employer's goals and objectives. These betterments, if any, shall be submitted by the
Implementing Agency to the Employer for review and for the approval before the
commencement of on ground working stage.

The Implementing Agency must make itself aware of general and specific site conditions,
topography and any existing landscape prior to commencement of any works on site. The on-
site execution scope of work comprises of preparation of detailed engineering design
execution drawings, full, final and entire installation and completion of road works to a 'best
practice standard' for such works, (inclusive of road surface, road section elements, hardscape,
soft-scape, smart bus stops, street furniture, signage and street lighting) and associated
landscape services (levelling, drainage etc.) based on the proposal design developed by the
Employer Jhansi Nagar Nigam and the good for construction drawings provided by them. The
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implementing agency shall ensure the handing over of the same in full accordance with the

Employer's requirements.

The broad scope of works shall be as described below,

Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

Xiv.
XV.
XVi.

XVii.

Xviii.

XiX.

GPR Survey (Ground penetrating radar), road survey report, traffic diversion plan,

above ground utility shifting plan and invert levels of SWD (Storm Water Drain) pipes

to be included in Contractor's scope of work in tender document.

Dismantling of existing Infrastructure including divider, footpaths, traffic island,

Kerbs, drainage, road furniture, electrical overhead wiring poles transformers etc.

which are fouling in the proposed work area. However, Jhansi Nagar Nigam will clear

any encumbrances or encroachment and provide the full or partial area before start

of dismantling to execute the work.

Removal/Replantation of trees if required.

Twice the number of trees to be planted with respect to the number of trees to be

removed.

Dispose of the dismantled materials to the location indicated by Jhansi Nagar Nigam.

Relaying of flexible / rigid pavement as per details provided in the design drawings

and bill of quantities (BOQ) and as per the directions of the engineer in charge.

Construction of Footpaths.

Construction of intersections/Raised Pedestrian Crossings.

Providing Landscaping including the street furniture, tiling, grating, painting etc.,

Providing Road Signage Boards including signage markings.

Constructions of Storm waters system as per the Final drawing.

Construction of DWC /HDPE/Other pipes laying both sides along the road as per Final

drawing.

Foundation and installation for Transformers, Sub Stations, Poles, Feeder Pillars, etc.

as per the requirements of the design and as per direction of Engineer in Charge and

must coordinate with the concerned electricity department / contractor appointed

by said department for the shifting of electrical utility lines.

Supply and Laying of Pipes for Road Crossings.

Provision of Earthling system.

Supply and Laying of underground LT/HT cables in duct/crossing pipes including but

not limited to street lighting/Landscaping/footpaths/cycle track etc.

Deleted.

Supply, Installation, Testing and Commissioning of H Poles with all accessories, LT/HT

cables, Transformer, RMU, Compact Switch Gear, Feeder pillars, Termination of

Cables with termination kit.

Utility Shifting.

a. The Shifting of the overground / underground utilities including Electric Pole,

Light Pole, Transformer, Signal Pole, Camera Pole, Sign Board, OFC, Trees,
Telephone Pole, Manhole, High Mast, Electric Junction Box, Telephone Box,
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Solar Light Pole, Water Pump, Tower as required and specified in BOQ and
drawings and as per the direction of Engineer in Charge.

Note: Notwithstanding anything contains in this RFP, selected Contractor/selected bidder
must submit all drawing and design dully vetted from IIT's /NIT's /IET, Lucknow along with
final BOQ.

A. Road, Footpath and Allied works

i. The cross section for the mentioned roads was determined based on traffic studies.

ii. All roads are proposed to have pedestrian footpath. Wherever the space constraints
exist, shared spaces for both are proposed.

iii. Raised pedestrian crossings are proposed to facilitate pedestrians to cross the road.

iv. For details on existing and proposed components, please refer to Section 9 for
sections, Plans and drawings.

B. Proposed Road Network

The roads which are to be upgraded have been demarcated and provided in the below map
for reference

Detailed design of the roads can be downloaded by visiting this link:
https://shorturl.at/qODmf

C. Scope of work for utility provision

It is proposed to have Water Supply, Sewer Line, Telecom / OFC work below footpath as per
drawings given by the authority. Where required, necessary manhole arrangement for every
50m interval shall be provided for maintenance purpose, the schedule of DI / CI / DWC / HDPE
/ Other Pipe laying is as per design drawing.

Storm Water Drain - It is proposed to have storm water drain below road and edge of footpath
as per drawings given by the authority. Necessary inlet arrangement (Gully trap) will be
required to be done as per site requirement. This is to collect and convey the surface water
into the drain and necessary invert level, disposal point to be provided by the contractor.
Manhole shall be provided for efficient maintenance of drain, as per site requirement.
Detailed design, levels and location of the above utilities will be provided in the Good for
Construction (GFC) Drawings issued by Jhansi Nagar Nigam.

D. Scope of Work for Power Line

The Contractor’s scope for this package shall include detailed engineering including revision
and updating of all documents and drawings, preparation of documents and drawings for
procurement etc., supply, installation, testing & commissioning of all new equipment’s and
dismantling of old materials at site as required for electrical line work, liasoning with URIDA,
appropriate commission UPPCL and other government / statutory agencies / local authorities
for getting their clearances, concurrences, approval etc. (as per Electricity Act 2003). For
diversion of 132/220/400KV, 11/33/66KV, HT, LT & overhead Lines (ST&DU) to underground
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cabling system in distribution line (DISCOM). Also all associated work related to civil,
structural, architectural works for the installation of electrical equipment’s, foundations,
Electrical Road Crossings (ERC), etc., as covered in the respective parts and also for completion
of the subject job including but not limited to the following are included in the Contractor’s
scope.

e Supply, installation, testing and commissioning of following equipment as per SOR.
e Supply & installation of following equipment as per SOR.
e Excavation, Backfilling, Making of foundation & miscellaneous jobs as per SOR.
e Inspection, Testing & Commissioning
e Miscellaneous works including obtaining consents, clearance and permits.
Note:-

(1) The quantities, rate given in Cost schedule are tentative. Contractor shall take Jhansi
Nagar Nigam approval before ordering of the material.
(2) Unaccountable Wastage

a. The contractor will be allowed un-accountable wastage and losses during
erection not exceeding the following quantities
Insulators 1.00%
Conductor, Earthwire and cable 1.25%
Conductor, Earthwire and cable accessories (for underground line) 2.00%

b. The Contractor shall make every effort to minimize the breakages, losses and
wastage during erection & construction, of the Purchaser supplied items.

¢. The conductor length up to 50m will be treated as good and conductor length
less than 50 meter will be treated as scrap/ wastage. On completion of work
the contractor will return balance items over and above actually used on each
line. Wastage shall also be returned either in damaged condition or otherwise,
however should the necessity arise to deliver these items in excess of their
permissible wastage, double the prevailing market cost of these shall be
recovered from the Contractor’s bills.

d. Rates of recovery for empty conductor drum, empty earthwire drum not
returned by the Contractor to purchaser shall be double the prevailing market
price at the time of actual recovery after taking into account permissible
wastage.

(3) Clearances required from the State Government and concerned Urban Local Bodies

a. All approvals, permits and clearances required for setting up of the Project
including those required from State Government and local bodies shall be in
the scope of the Bidder.
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E. Pre Construction Stage

i. The Employer shall arrange for a kick-off meeting with all the pertinent stakeholders -
Traffic Police, Police, PWD, DVVNL, Jal Nigam, Jal Sansthan, CUGL, Any internet service
provider etc. before the construction commencement and will obtain all necessary
permissions for the construction activity.

ii. The contractor shall submit Dismantling and Construction plan and Construction
Methodology to Jhansi Nagar Nigam and get it approved prior commencing the works.

iii. The contractor shall check the topographical survey and mark the proposed design on
ground (with total station survey equipment) and immediately bring to the notice of
Jhansi Nagar Nigam about the changes and variations based on site conditions with
respect to the drawings provided in the tender. After acceptance and approval of the
proposed changes the Jhansi Nagar Nigam will make the necessary modifications to
the drawings and furnish the contractor with the final Good for Construction Drawings
for execution.

iv. Prior to commencing the demolition and construction works, the contractor shall
assess the appropriate locations of all the underground utilities by using the state of
the art technologies (Total Station Equipment / GPR Surveys / etc) and mark the same
on ground for approval by Jhansi Nagar Nigam.

a. In case there are discrepancies between the alignments of utilities shown on
the drawing and those that exist on the ground, the contractor shall
immediately inform the client in writing to resolve the matter. Jhansi Nagar
Nigam will take the necessary action for the same within 7 days from the date
of letter receipt from the contractor.

v. At no point of time, shall the contractor completely block the flow of on-going traffic.
Additionally, no disruptions shall be allowed with regards to access to the properties,
shops, entry/exits along the road. And no modifications may be made to the extents
of the Right Of Way (ROW).

a. Where disruptions are unavoidable, the contractor must make necessary plans
/ take necessary steps to ensure minimal inconvenience (or provide alternate
paths / routes) to the public and the same should be approved by Jhansi Nagar
Nigam, prior to initiating the work.

vi. Contractor shall prepare a traffic management plan and have it approved by Jhansi
Nagar Nigam. The traffic management plan should clearly indicate how the traffic will
be managed during the construction and have it approved by the Jhansi Nagar Nigam,
Traffic Police and/or any other stakeholders as identified by Jhansi Nagar Nigam.

vii. The contractor shall submit the safety and quality assurance, control plan within 30
days from Date of LOI to Jhansi Nagar Nigam, and have it approved.

viii. Allotment of all lines shall be done after confirmation of availability of land for
respective substation, transmission, distribution and underground cable power line.
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However allotment of lines for which substation land or area is available or lines which
is being constructed between existing substations shall be done immediately. The work
shall be started immediately after allotment of line.

Other necessary provisions of rules &regulation of Indian Govt, URIDA and UPPCL state
government/ central government relating to navigations, railways, Road and PTCC etc.
are to be complied by the contractor.

F. Construction Phase

Vi.

Vii.

viii.

Xi.

Xii.

Jhansi Nagar Nigam shall approve the Good for Construction (GFC) drawing and
furnish the same to the contractor after making necessary changes, if required, and
accordingly the contractor will start the construction work within-15 days from the
date of approval of GFC drawing.

Contractor shall follow all aspects of labor regulations, health and safety during the
contract;

Relocation of utilities shall be done by relevant agencies like Jal Nigam etc. However,
where the bidder is required to relocate the utilities, the cost of relocation shall be
borne by the Jhansi Nagar Nigam/ URIDA . The relocation charges shall be approved
by Jhansi Nagar Nigam/ URIDA as per the prevailing departmental rate plus minus
the % bid rate.

Site clearing and grubbing within the Right of Way (ROW).

Shifting or transplanting of trees if required.

Excavation for utilities, roadworks, and footpaths cycle tracks, landscaping, and street
lighting etc. including filling / re-filling with suitable material as approved by the
Engineer in Charge.

Removal of existing pavement and stack or dispose the excavated road materials as
indicated by the Engineer in Charge.

All dismantled materials shall be stacked or disposed by the bidder as directed by the
Engineer in Charge.

Construction storm water system including all manholes, Manholes covers,
connecting to the existing lines as indicated in the drawings and specifications
provided in the tender.

Construction of ducts/HDPE pipes for laying of LT/HT, OFC cables including all
manholes, manhole covers, connecting to the existing lines as indicated in the
drawings and specifications provided in the tender.

Construction of main carriage way, kerbs, medians, raised pedestrian crossings,
intersection improvements, footpaths, landscape and road works as per drawings and
specifications provided in the tender.

Supply and fixing of railing/guard rails along the median and roadsides.
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Providing thermoplastic pavement marking, pavement marker (glow studs), road
furniture (signs road studs, median marker, pedestrian crossings, rumble strips, solar
powered traffic blinkers, delineators);
Provision of kerbs and road markings with thermoplastic material, Traffic signs
(Informatory, Mandatory, Cautionary) with retro-reflecting sheeting, delineators and
other road furniture;
Provision of Utility ducts/ RCC pipes for Road Crossings.
Foundation for transformers, Poles, Feeder Pillars, Service Feeder Pillars etc. as per
the requirements of the design and as per direction of Engineer in Charge.
Supply and Laying of DWC/HDPE/Other pipes / duct / crossing pipes etc. as per the
requirements of the design and as per direction of Engineer in Charges.
Deleted
Survey (Preliminary & Final) tower, transformer, electric pole, HT,LT, distribution and
underground line spotting and preparing single line diagram, peg marking, foundation,
installation and earthwire, if any tackwelding including bolts and nuts, fixing of
accessories installation of hardware, insulators strings and HDPE pipe, for underground
cable, distribution and transmission line with the help of respective substation.
Unloading and tacking delivery of all materials to be supplied by the bidders,
transporting to depots, sorting and stacking them in proper storage sheds and yards
provided by the contractor, safe custody of all materials.
Tools and plants required for construction of the distribution line at various stages shall
be arranged by the contractor at his own cost.

G. Post Construction Phase

Vi.

Vii.

Clearing of site and handing over of the works;
Submission of "As Built Drawings" and other related documents to Jhansi Nagar Nigam

iii. Rectification of the defects in the completed works during the Defects Liability Period;

Routine and periodic maintenance in accordance with the details of maintenance
activity elaborated in Annexure IV.

Soil investigation, auger, soil, metal, sand, concrete and earth resistivity test etc.
whenever/wherever required by the Nagar Nigam/ URIDA/Sub-Stations.

Foundation, Operation, Maintenance, Installation testing and commissioning for
underground line by electrical safety department.

Line Inspection by Electrical Safety Department U.P.

a. All suppliers of electricity including generating companies, transmission
companies and distribution companies shall designate an Electrical Safety
Officer for ensuring observance of safety measures specified under these
regulations in their organization for construction, installation, operation and
maintenance of all power line like- sub-stations, transmission and distribution
lines.
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b. The Electrical Safety Officer designated under sub-regulation, shall ensure
periodic inspection of such construction, installation, operation and
maintenance of all power line like- sub-stations, transmission and distribution
lines. Get them tested and keep a record there of and such records shall be
made available to the Electrical Inspector if and when required.

c. Plan for area of supply to be made and kept open for inspection. - (I) The
licensee shall, after commencing to supply electricity, forthwith cause a plan,
to be made in electronic form, of the area of supply, and shall cause to be
marked there on the alignment and art the case of transmission, distribution
and underground line works, the approximate depth below the surface of all
the existing an electrical utility supply lines, street distributing boxes and other
technical works. Duly corrected so as to show the electric supply lines, street
distributing boxes and other works for the time being in position and shall also,
if so required by an Electrical Inspector, cause to be made sections showing the
approximate level of all his existing underground distribution line works other
than service lines.

d. General safety requirements. Pertaining to construction, installation,
protection, operation and maintenance of all electrical supply lines and
apparatus.-

i. All electric supply lines and apparatus shall be of sufficient rating for
power, insulation and estimated fault current and of sufficient
mechanical strength, for the duty cycle which they may be required to
perform under the environmental conditions of installation, and shall
be constructed, installed, protected, worked and maintained in such a
manner as to ensure safety of human beings, animals and property.

ii. Save as otherwise provided in these regulations, the relevant code of
practice of the Bureau of Indian Standards or National. Electrical Code,
if any, may be followed to carry out the purposes of this regulation and
in the event of any inconsistency, the provisions of these regulations
shall prevail.

iii. The material and apparatus used shall conform to the relevant
specifications of the Bureau of Indian Standards or International
Electrical-Technical Commission where such specifications have already
been laid down.

iv. The contractor shall ensure that all electric supply lines, wires, fittings and
apparatus belonging to him or under his control, Which are on a
consumer's premises, are in a safe-condition and in all respects fit for
supplying electricity and the supplier shall take precautions to avoid
danger arising on such premises from such supply' lines, wires, fittings
and apparatus
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e. The line is ready for charging only after inspection by the electrical safety
department.

H. Safety, vehicle breakdowns and accidents

The Contractor shall ensure safe conditions for the users, and in the event of unsafe
conditions, lane closures, diversions, vehicle break downs and accidents, they shall follow the
relevant operating procedures for removal of obstruction and debris without delay. Such
procedures shall conform to the provisions of this Agreement, Applicable Laws, Applicable
Permits and Good Industry Practice.

The Contractor shall promptly remove any debris from the Project Road to enable safe
movement of traffic and shall report all accidents to the Jhansi Nagar Nigam and police
forthwith.

I. Jhansi Nagar Nigam’s right to take remedial measures

In the event the Contractor does not repair the Project Road (Smart Road) or any part
thereof during the Defect Liability Period or fails to commence remedial works within the
time provided in this document, the Jhansi Nagar Nigam shall, without prejudice to its rights
under this Agreement, been titled to undertake such remedial measures at the cost of the
Contractor, and to recover its cost from the Contractor.

J. Details of Roads in Jhansi Nagar Nigam to be taken up under CMGRIDS

The details of various roads that are to be undertaken under this contract are shown in the
below table;

Average

S.No | Package No. Road Name (including from & to) Length (KM) ROW

Ward No 10 Mahaviran Mandir Se
Parmeshwer Mahadev Mandir Hote
Huve Nahar Ki Puliya Tak Hot Mix
Plot Dwara Road Development Work

Ward No 31 Antragat Lahargird Me
Under Bridge Se Kripa Ram Hote
Huve Harkishan Degree College,
Shivpuri Highway Tak Hot Mix Plant 1.3 12
Dwara Sadak Chaudikaran, Drain
Nirman, Nale Jal, Nali Nirman,
Drain Cover Lagane Ka Work

JHS/CMG-01

B.K.D. Chauraha Se Chitra Chauraha
3 Tak Iconic Road Ki Footpath Nirman 1.0 45
Work

Jhansi Nagar Nigam Page | 113



662/JKV/NN/2024-25

K. Drawings Design

At tender stage, Jhansi Nagar Nigam will provide the following indicative drawings & these
drawings are enclosed in the RFP. However, the contractor is required to execute the work
only as per the final design and Good for Construction (GFC) drawings approved by Jhansi
Nagar Nigam. The contractor shall not commence the work unless Good for Construction
drawings are not approved by Jhansi Nagar Nigam.

i. Existing layout plan of roads and utilities.

ii. Proposed layout plan of roads.

iii. Proposed Cross section of road, storm water drainage and DWC / HDPE / other pipes /
ducts for various utilities.

iv. Single line diagram for electrical line.

To download the drawings please visit the following link: https://shorturl.at/qODmf
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SECTION 6:- FORM OF BID
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FORM OF BID

[The bidder shall fill in and submit the bid form with the bid]

To

Address

We offer to execute the Works described above and remedy any defects therein in conformity
with the conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the
sum(s) of

As per BOQ

( )

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible
after the receipt of the Engineer's notice to commence, and to complete the whole of the
Works comprised in the Contract within the time stated in the document.

We agree to abide by this Bid for the period of * days from the date fixed for receiving the
same, and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We understand that you are not bound to accept the Lowest or any tender you may receive.

Dated this day of 20.......

Signature in the capacity of

duly authorized to sign bids for and on behalf of

(in block capitals or typed)

Address

Witness

Address
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Occupation
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SECTION 7:- BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions

of Contract, Specifications and Drawings.

7.1

7.2

7.3

7.4

7.5

7.6

For the construction of works, the quantities given in the Bill of Quantities are estimated
and are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued

(a) atpercentage rate above or below or at par of the Schedule of Rates as tendered
by the Contractor in Indian Rupees.

(b)  Where there is a discrepancy between the rate in figures and words, the rate in
words will govern as explained in ITB Clause____. [Note: delete this point if the
E-tender system automatically populates the amount in words from the amount
in figures].

For the routine maintenance of roads, there is lump sum amount for each year of
maintenance for entire stretch. The payments will be based on satisfactory performance
of routine maintenance activities.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it
is otherwise provided under the Contract, include all constructional plant, providing
safety at site, adequate arrangement for dust suppression/control, labour, supervision,
materials, erection, maintenance, insurance, profit, royalties, taxes and duties, together
with all general risks, liabilities and obligations set out in the Contract.

When percentage rate tenders are invited, the Bill of Quantities will show in the bidding
documents, the quantities and rates used for different items.

Unless it is specifically specified, Ordinary Portland Cement (OPC) Grade -43 will be used
in all concrete items.

Materials such as cement, reinforcement steel, bitumen and emulsion should be
procured from approved vendor list (first four vendors only) as indicated in NHAI office
memorandum issued vide letter no. NHAI/TIC/PQ/2012-13/205 dated 19.10.2022.

Note: Any arithmetic errors will be corrected by the Employer.
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Bill of Quantities for percentage rate bids
Note: - Bidder has to quote %age Above/Below or at par on-line at prescribed

column/Row.

Sl. | Description of item Quantity | Unit Rate without GST Amount

No. | (with brief specification In figures | In words
and reference to book
of specifications)

Other items as per
attached BOQ in Excel
Sheet

Name of road: Ward No 10 Mahaviran Mandir Se Parmeshwer Mahadev Mandir Hote
Huve Nahar Ki Puliya Tak Hot Mix Plot Dwara Road Development Work

(Length-1.2 Km)

Nagar Nigam Jhansi, width of carriage way 5.5 m.

Routine
Maintenance** after
completion of
construction works
(Lump-sum Amount for

each year)

For 1* year 0%
For 2" year 10 %
For 3" Year 20 %
For 4 Year 30 %

For 5% Year 40 %

Total
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Name of road: Ward No 31 Antragat Lahargird Me Under Bridge Se Kripa Ram Hote Huve
Harkishan Degree College, Shivpuri Highway Tak Hot Mix Plant Dwara Sadak Chaudikaran
, Drain Nirman , Nale Jal , Nali Nirman , Drain Cover Lagane Ka Work

(Length-1.3 Km)

Nagar Nigam Jhansi, width of carriage way 5.5 m.

Routine
Maintenance** after
completion of
construction works
(Lump-sum Amount for
each year Per Km.)

For 1% year

For 2" year 0%
For 3" Year 10 %
For 4% Year ;g :f
For 5t Year ?
40 %

Total

Name of road: B.K.D. Chauraha Se Chitra Chauraha Tak Iconic Road Ki Footpath Nirman
Work

(Length-1.0 Km)

Nagar Nigam Jhansi, width of carriage way 5.5 m.
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Routine
Maintenance** after
completion of
construction works
(Lump-sum Amount for
each year Per Km.)
For 1%t year

For 2" year

For 3" Year

For 4*" Year

For 5t Year

0%
10 %
20 %
30 %
40 %

Total

** The amount for each year should be pre-specified by the Authority and the figure
inserted here before inviting the Bid. Routine maintenance rates are exclusive of GST.
Employer to fill in the amount for maintenance in rate column only.

Notes:

1. The Schedule of Rate is Estimated rate quoted in the BoQ.

(Signature)

2. Wherever there is any discrepancy between the rate entered in the Bill of Quantities and

the Schedule of Rates as per Note 1 above, the rate given in the Schedule of Rates will apply.

3. For Routine Maintenance, the amount indicated by the Authority shall apply. The Bidder is

required to accept these rates. Further, the payment shall be performance based.
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SECTION 8:- SECURITIES AND OTHER FORMS
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BID SECURITY BANK GUARANTEE

To be paid online while submitting the bid
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

agree to abide by this bid for a period

days for the date fixed for receiving the same and it shall be binding on us and may be accepted

at any time before the expiration of that period.

(Signed by an Authorised Officer of the Firm)

Title of Officer

Name of Firm

DATE
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PERFORMANCE BANK GUARANTEE

To,
[name of Employer]
[address of Employer]
WHEREAS, [name and address of Contractor] (hereafter

called "the Contractor") has undertaken, in pursuance of Contract No. dated to execute
[name of Contract and brief description of

Works] (hereinafter called "the Contract").

AND WHEREAS, it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the Contract;

AND WHEREAS, we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]* (in words), such sum being
payable in the types and proportions of currencies in which the Contract Price is payable, and
we undertake to pay you, upon your first written demand and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified
therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed thereunder or of any of the Contract documents
which may be made between your and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability
Period.
Signature and Seal of the guarantor
Name of Bank
Address
Date

* An amount shall be inserted by the Guarantor, representing the percentage the
Contract Price specified in the Contract including additional security for unbalanced
Bids, if any and denominated in Indian Rupees.
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BANK GUARANTEE FOR ADVANCE PAYMENT

To,
[name of the Employer]
[address of the Employer]
[name of the Contractor]
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance
Payment") of the above-mentioned Contract, [name and address of Contractor] (hereinafter
called "the Contractor") shall deposit with ...................... [name of Employer] a bank guarantee
to guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee]* [in words].

We, the [bank of financial institution, as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and
not as Surety merely, the payment to [name of the Employer] on his first demand
without whatsoever right of obligation on our part and without his first claim to the
Contractor, in the amount not exceeding  [amount of guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the Contractor, shall in any way release
us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under
the Contract until [name of Employer]
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal:
Name of Bank / Financial Institution:
Address:

Date:

* An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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INDENTURE FOR SECURED ADVANCES
FORM 31

Deleted
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OFFICE OF THE MUNICIPAL COMMISSIONER
NAGAR NIGAM-

AREA

(a) LETTER OF ACCEPTANCE

This is to notify you that on behalf of the Govt of UP, the Municipal Commissioner/ Chief

Engineer/ Designated authority has accepted your Bid dated -----------------
for execution of the Work for Nagar Nigam for District ..ocvevvereeievrenene.

1. Name of Work:

or ’ Name of Road Block \ Length (Km.)
From To

1

for the contract Price of RSutteeiiiieeeiiiieen, (In words

......................................................... only) is hereby accepted by our Agency.

You are hereby requested to furnish Performance Security, in the form detailed
in Cl31 of ITB for an amount of Rs....eennnn. (in  words
.............................................................. ) duly pledged in favour of under signed within 10
days of the receipt of this letter of acceptance valid up to 45 days from the date of
expiry of Defects Liability Period (i.e. up to ....cevvveeeeeeee. ) and sign the contract, failing
which action as stated in Cl. 31.3 of ITB will be taken.

You are also requested to submit the work programme, List of Tools and Plants to be
brought to site, Name of technical personnel to be deployed at site, Name of borrow
pits in case of Earth filling by cartage earth, Name of quarry from where the stone will
be brought to site.

Yours faithfully,

Municipal Commissioner / Chief Engineer

Jhansi Nagar Nigam Page | 132




662/JKV/NN/2024-25

Letter of Acceptance

(Letterhead paper of the Employer)

(Date)

To
(Name and address of the Contractor)

Dear Sirs,

This is to notify you that your Bid dated for execution of the
(name of the contract and identification
number, as given in the Instructions to Bidders) for the Contract Price of Rupees

( ) (@amount in words and
figures), as corrected and modified in accordance with the Instructions to Bidders? is hereby
accepted by our agency.

We accept / do not accept that be appointed as the
Adju-dicator?. You are hereby requested to furnish Performance Security, in the form detailed
in Para 34.1 of ITB for an amount equivalent to Rs. within 21 days of the receipt
of this letter of acceptance valid up to 28 days from the date of expiry of defects Liability Period
i.e.upto and sign the contract, failing
which action as stated in Para 34.3 of ITB will be taken.

Yours faithfully,

Authorized Signature
Name and title of Signatory

Name of Agency

1

Delete "corrected and" or "and modified" if only one of these actions applies. Delete
as corrected and modified in accordance with the Instructions to Bidders, if corrections or
modifications have not been affected.

2 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the

Employer in the "Instructions to Bidders".
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Issue of Notice to proceed with the work
(Letterhead of the Employer)

(Date)

To

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1

and signing of the Contract for the construction of

at a Bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in accor-

dance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory
authorized to sign on behalf of Employer)
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Agreement Form

Agreement

This agreement, made the day of between
(name and address of Employer) [hereinafter called "the

Employer] and
(name and address of contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute

(name and identification number of Contract) (hereinafter called "the Works") and the
Employer has accepted the Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are re-
spectively assigned to them in the conditions of contract hereinafter referred to and they shall
be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the ex-
ecution and completion of the Works and the remedying the defects wherein Contract Price
or such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

i) Letter of Acceptance

i) Notice to proceed with the works;

iii)  Contractor's Bid

iv)  Condition of Contract: General and Special

V) Contract Data

vi)  Additional condition

vii)  Drawings

viii)  Bill of Quantities and

ix)  Any other documents listed in the Contract Data as forming part of the Contract.
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4, The following documents shall be deemed to form and be ready and construed as part
of this Agreement viz.

In witnessed whereof the parties there to have caused this Agreement to be
executed the day and year first before written.

The CommON SEAI Of ..ot et v s eaee
was hereinto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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SECTION 9:- DRAWINGS
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SECTION 10:- DOCUMENTS TO BE FURNISHED
BY BIDDER
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